

Office of the Executive Engineer  
Rural Works Department, Works Division, Paliganj

Letter NO.-----

Date-----



**Agreement-**

**NAME OF WORK:-** Repair & Five Years Maintenance of Road ( Tender Title- MR-N/23 - 24/paliganj /02 ) Grasgoan Basantbigha Samda Via Dahiya Path ( Tender ID-125674) under 3054 ( Bihar Rural Road Maintenance Policy-2018 )

**C/S APPROVED BY** Chief Engineer, RWD ,PATNA VIDE LETTER NO.-2656 DATED- 23.08.2023

**AGREEMENT AMOUNT-** RS. 77,30,022.00

(Rupees Seventy Seven Lakh Thirty Thousand Twenty Two Only)

**RATE APPROVED:-** 10.00% Below

**NAME OF AGENCY:-**

Progressive Engicon PVT. LTD  
Durga Ashram Gali, Bailey Road  
Sheikhpura, Patna

**For PROGRESSIVE ENGICON PVT. LTD.**

*Prabhat Kumar*  
Director

*Prabhat Kumar*  
27/09/23

*[Signature]*  
23/08/23  
Executive Engineer  
Rural Works Deptt.  
Work Division, Paliganj

*GP*  
23/8-23







बिहार BIHAR

क्रमांक 13315 तिथि 14 मूल्य 1000/-  
 क्रेता का नाम व पता डॉ. अशोक कुमार, मुद्राक विक्रेता  
 ल० सं०-25/87 सनाहरण, लय, मटना

AU 734850

### AGREEMENT FORM

Rate Approved by **CE-01, RWD, Patna** Vide Letter No.- **2656** Dated- 23.08.2023 on 10.00% (Ten Point Zero Zero Percent) below.

Agreement No.- 04 / MBD/MR-3054 New Maint. Policy 2018/23-24

This agreement, made the 27 day of Sep 2023,

Between Executive Engineer, RWD works Division, Paliganj (hereinafter called "the Employer" of the one part) and **Progressive Engicon PVT. LTD Durga Ashram Gali, Bailey Road Sheikhupura, Patna** (hereinafter called "the Contractor" of the other part). Whereas the Employer is desirous that the Contractor execute the output and performance based Rural Road Contract for the maintenance of Roads Group No.- MR-N/23-24/paliganj/02, Tender ID-125674, Bid ID-547282 (hereinafter called "the works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein, at a contract price of Rs. 77,30,022.00 (Rupees Seventy Seven Lakh Thirty Thousand Twenty Two Only) ( Construction Cost Rs. 6398077.00 and Maintenance Cost Rs.1331945.00 Only ). The Commencement of work is -----and completion of date up to-----

S.No	Package/Group No	Road Name	Length ( KM )
1	MR-N/23-24/paliganj/02	Grasgoan Basantbigha Samda Via Dahiya Path	1.450

For PROGRESSIVE ENGICON PVT. LTD.

*Dr. A. K. Kumar*  
 Director

*[Signature]*  
 23/09/23  
**Executive Engineer**  
 Rural Works Department  
 Paliganj



NOW THIS AGREEMENT WITNESSETH and the parties hereto to agree as follow:

1. In this agreement, words and expressions shall have the same meanings as are respectively assigned to them in the General Condition hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein in contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (i) Letter of Acceptance;
  - (ii) Contractor's Bid,
  - (iii) Section VI- General Conditions,
  - (iv) Section VII – Particular Conditions
  - (v) Section V- Technical Specifications ( General and Supplementary Technical Specifications )
  - (vi) Appendix A- Drawings
  - (vii) Section IV – Works Schedule
  - (viii) Quality Plan for output and Performance Specifications
  - (ix) Appendices issued during bid period
  - (x) Addenda issued during bid period
  - (xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness where of the parties there to have caused this Agreement to be executed the day year first before written.

The Common Seal of-----

Was here unto affixed in the presence of:

Signed, Sealed and Delivered by the said-----

in the presence of:

Binding Signature of Employer-----

Binding Signature of Contractor-----

For PROGRESSIVE ENGICON PVT. LTD.

*Binit Kumar*  
Director

*Ganesh*  
27/09/23

*RLO*  
27/9/23  
**Executive Engineer**  
Rural Works Department  
Works Division, Paliganj  
*G2*  
27-9-23



**OFFICE OF THE EXECUTIVE ENGINEER  
RURAL WORKS DEPARTMENT, WORKS DIVISION, PALIGANJ**

(1) APPROVED BY CHIEF ENGINEER-01, RWD, PATNA

(2) Name of Work :- Repair & Five Years Maintenance of Road (Tender Title- MR-  
N/24 -24/paliganj /02 ) Grasgoan Basanthigha Samda Via  
Dahliya Path (Tender ID-125674) under 3054 ( Bihar Rural  
Road Maintenance Policy-2018 )

(3) Name of Agency :- Progressive Engicon PVT. LTD  
Durga Ashram Gali, Bailey Road  
Shelkhpura, Patna

(4) Rate Approved :- 10.00% Below

(5) Tender Value :- Rs. 85,88,913.00

(6) Agreement Amount :- Construction Cost. - 6392077.00  
Maintenance Cost. 1331945.00  
Total- 77,30,022.00

(7) Agreement No. :- 04/MBD/MR-3054 New Maint. Policy 2018/22-23

(8) Date of Commencement:- 27-09-2023

(9) Date of Completion:- 26.06.2024

(10) PAN No. :- AAEC9264A

(11) GST No. :- 10AAEC9264A1ZU

For PROGRESSIVE ENGICON PVT LTD.

*Pratik Kumar*  
Director

*Pratik Kumar*  
27/9/23

*RC*  
27/9/23  
Executive Engineer  
Rural Works Department  
Works Division, Paliganj  
27-9-23



**Office of Executive Engineer  
RWD Works Division Paliganj**

Memo No.-----Date-----

To

Progressive Engicon PVT. LTD  
Durga Ashram Gali, Bailey Road  
Sheikhpura, Patna

Subject:- Issue of Notice to proceed with the work.

Dear Sir,

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the contract are Group No.- MR-N/23-24/paliganj/02. You are hereby instructed to proceed with execution of the said works in accordance with the contract agreements.

Encl:-Copy of Agreement

Yours Faithfully

Executive Engineer  
RWD Works Division, Paliganj

Letter No.-----

Date-----

Copy to:-Executive Engineer, State Laboratory, Rural Works Department, Gulzarbagh, Patna. For Information and necessary action.

Executive Engineer  
RWD Works Division, Paliganj

Letter No.-----

Date-----

Copy to:-Assistant Engineer and-----Junior Engineer RWD Works Sub-Division,-----for information and necessary action.  
Please follow the instructions given by mines & mineral Govt. of Bihar Circular No. ----- dt. -----

Executive Engineer  
RWD Works Division, Paliganj

For PROGRESSIVE ENGICON PVT LTD

*Binit Kumar*  
Director

*27/9/23*

*27/9/23*  
**Executive Engineer**  
Rural Works Department  
Works Division, Paliganj  
*27-9-23*

