



पृष्ठ सं. 23-2-2023 री.का. १०००/- म. ए. १२६ म. ए. १० ३० २१० पी. ३ ए. १० ३१०५५ म. न. १० ३१०५५

बिहार BIHAR

डे नान बाटे एग्रीमेन्ट का फल है

AT 910437

1 AUG 2023

प्रवीण कुमार गुप्ता
स्थाप्य बिक्रेता-शेखपुरा
ला. नं. - ४/१९८९

वरीय कोषागार प्रशासिका
मुंगेर

Revised MBD Agreement

This agreement, made the _____ day of September 2023, in continuation of Agreement no.- 20(MBD)/2022-23 between Executive Engineer, R.W.D.(W) Division, Sheikhpura cum PIU. BRRDA (hereinafter called "the Employer") of Sanjay Kumar Technocrate Pvt. Ltd., At-Inday, Station Road, Post+Distt.-Sheikhpura (Bihar). (hereinafter called "the Contractor"). Whereas the Employer is desirous that the Contractor execute Construction of Road and CD Works with maintenance for (A) Sheikhpura Adha Path To Kamalpur (B) L045 Mai Amarpur More To Mai Amarpur (Tender Group No.-MR-N/22-23 Sheikhpura/02). [name and identification number of Contract] (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and routine maintenance of the works for 5 years and the remedying of any defects therein at a cost of Rupees 3,69,09,855/- (Rs. Three Crore Sixty Nine Laes Nine Thousand Eight Hundred Fifty Five) and Rupees.78,11,901/- (Rs. Seventy Eight Laes Eleven Thousand Nine Hundred One Only.) as per revised BOQ approved by S.E., R.W.D. (W) Circle, Munger vide letter no.-927 (Encl). dt.23.08.2023 respectively. NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

SANJAY KUMAR TECHNOCRATE PVT. LTD.

Managing Director

Executive Engineer
R.W.D. (W) Division
Sheikhpura

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - i) Letter of Acceptance;
 - ii) Notice to proceed with the works;
 - iii) Contractor's Bid;
 - iv) Contract Data;
 - v) Special Conditions of contract and General Conditions of Contract;
 - vi) Specifications;
 - vii) Drawings;
 - viii) Bill of Quantities; and
 - ix) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of Executive Engineer
R.W.D. (W) Division
Sheikhpura

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said _____


in the presence of:

Binding Signature of Employer _____

Binding Signature of Contractor _____

SANJAY KUMAR TECHNOCRATE PVT. LTD.

Managing Director


Executive Engineer
R.W.D. (W) Division
Sheikhpura
21/05/23

Revised Agreement of Agreement No.- 20(MBD)/2022-23

1. Name of Work :- Construction of Road and CD Works with maintenance for Tender Group No.- MR-N/22-23, Sheikhpura-02.
2. Name of Agency :- Sanjay Kumar Technocrate Pvt. Ltd., At-Inday, Station Road, Post+Distt.-Sheikhpura Reg no.-1220277, Class-1, Valid-03.11.2027, under RWD.
3. Authority :- Chief Engineer-4, R.W.D., Bihar, Patna, Vide Letter No.-1867(Encl.) dated-27.09.2022. Revised Authority from S.E., R.W.D., (W) Circle, Munger Vide Letter No.-927(Encl.) Dt.23.08.2023
4. Agreement Value :-

	<u>Previous Agreement</u>	<u>Revised Agreement</u>
Const. Cost -	Rs.3,50,72,533/-	Rs.3,69,09,855/-
Maint. Cost -	Rs. 74,20,340/-	Rs. 78,11,901/-
Total cost	Rs.4,24,92,873/-	Rs.4,47,21,756/-
5. Performance Security :-
6. Date of Commencement :- 29.09.2022
7. Date of completion :- 28.06.2023
8. No. of items of Work :- 81 (Eighty One) Only.
9. Rate Quoted :- (-)12.71% (Twelve Point Seven One Percent) Below.

SANJAY KUMAR TECHNOCRATE PVT. LTD.

Managing Director


Executive Engineer
R.W.D. (W) Division
Sheikhpura
21/09/23

Details of Revised Agreement Under Tender Group No.-

MR-N/22-23, Sheikhpura-02

Notation

District : Sheikhpura

Sl. No.	Name of Road	Block	Length (In Km.)	Construction Cost (In Rs.)	Maintenance Cost (In Rs.)	Total Cost (In Rs.)	Notation
1	2	3	4	5	6	7	8
1.	Sheikhpura Adha Path To Kamalpur	Ariyari	1.700	10883109/-	1671036/-	12554145/-	A
2.	L045 Mai Amarpur More To Mai Amarpur	Ariyari	6.100	26026746/-	6140865/-	32167611/-	B

Total=7.800 36909855/- 7811901/- 44721756/-

A) TOTAL COST OF CONSTRUCTION IN

Rs.3,69,09,855/-

**B) TOTAL COST OF MAINTENANCE FOR
5 YEARS IN**

Rs. 78,11,901/-

SANJAY KUMAR TECHNOCRATE PVT. LTD.

Managing Director

**Executive Engineer
R.W.D. (W) Division
Sheikhpura**