

08 MDD/2023-24
16.10.23

Output and Performance based Contract
MODEL BIDDING DOCUMENT (MBD)

**PROCUREMENT
OF
CIVIL WORKS**



GOVERNMENT OF BIHAR

FOR ALL WORKS DEPARTMENT

EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, DANAPUR
▪ Harding Road Barak No.-3, Patna

For PROGRESSIVE ENGINEER PVT. LTD.

Binit Kumar
Director

16-10-23
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल, दानापुर
16/10/23

**OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, DANAPUR**

• Harding Road Barak No.-3, Patna

Letter No.....

Danapur/Date.....



Agreement No...0.8... MBD (Output and Performance based Contract)/ 2023-24

NAME OF WORK:-Repair and five Year's Maintenance of Road from (Tender Title-

MR-N/22-23/ Danapur/11) Tender ID- 125556, BID No.-545785

RATE APPROVED VIDE SUPERINTENDING ENGINEER, RWD, WORKS
CIRCLE, PATNA, Dated -17.10.2022

Time Completion-09 Month

Agreement Amount Rs. 4,79,74,706.00

(Rupees Four Crore Seventy Nine Lakh Seventy Four Thousand Four Hundred Six
Only)

Note:- 10 % Ten Present Below

NAME OF Contractor :- Progressive Engicon Pvt.Ltd,
C/o Manish Kumar,
Durga Ashram Gali Sheikhpura,
Bailey Road, Patna 800014

For PROGRESSIVE ENGICON PVT. LTD.

Binit Kumar

Director

16-10-22
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
16/10/22 प्रमंडल, दानापुरी 16/10/22

Issue of Notice to Proceed with the work

Letter No. 1674

16.10.23..(Date)

From,

Executive Engineer
R.W.D. Work Division,
Danapur

To,

Progressive Engicon Pvt.Ltd,
C/o Manish Kumar,
Durga Ashram Gali Sheikhpura,
Bailey Road, Patna 800014

Dear Sirs:

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the contract for the construction of Repair and five Year's Maintenance of Road from From (Tender Title-MR-N/22-23/ Danapur/11) Tender ID-125556, BID No.-545785 Price of **Rs. 4,79,74,406.00 (Rupees Four Crore Seventy Nine Lakh Seventy Four Thousand Four Hundred Six Only)** You are hereby instructed to proceed with the execution of the said works in accordance with the contract documents,

16.10.23
Executive Engineer

R.W.D. Work Division Danapur

Memo No.-...1674..... Danapur/Date 16.10.23
Copy to :- Akshay Lal Rajak, Assistant Engineer, RWD Works Sub Division- Fulwari and Krishna Prasad, junior Engineer, RWD Work Sub Division-Fulwari for Information and Necessary Action .

Yours faithfully,

16.10.23
Executive Engineer

R.W.D. Work Division Danapur

For PROGRESSIVE ENGICON PVT. LTD.

Manish Kumar

Director

कार्यपालक अभियंता

16.10.23
रामगोण कार्य विभाग
प्रमंडल, दानापुर



Sl. No	Block	Road Name	Length (in K.M.)	Const. Cost.	Maint. Cost	Total
1	Fulwari	Fatehpur Pakki Road to Punpun Raksha Bandh Via Dhanki Mahmanu Road	2.560	137.57914	24.82527	162.40441
2	Fulwari	Bagda Main Road to Chilibili	1.10	54.91986	9.99005	64.90991
3	Fulwari	T08 to Simra	3.40	158.76741	27.87757	186.64498
4	Fulwari	Punpun Raksha Bandh to Madhopur Via Nihura	1.005	53.76957	12.01519	65.78476
In lakh, Total =			8.065	405.03598	74.70808	479.74406

Time of Completion 09 Months

NOW THIS AGREEMENT WITNESSETH as follows:-

1. In this Agreement, Words and expression shall have the same meanings as are respectively Assigned to them in the conditions of contract hereinafter referred to any they shall be deemed to form and be read and construed as part of this agreement.
2. In Consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and Completion of the works and the remedying the defects wherein contract price of such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be ready and construed as part of this Agreement Viz.
5. (i) Letter of Acceptance
(ii) Notice to proceed with the Works;
(iii) Contractor's Bid
(iv) Conditions of Contract: - General and Special
(v) Contract Date
(vi) Additional condition
(vii) Drawings
(viii) Bill of Quantities; and
(ix) Any other documents listed in the contract Data as forming part of the Contract.

In Witnessed where of the parties there to have caused this Agreement to be executed the day and year first before written,

The Common Seal of ----- Was hereunto affixed in the presence of;

Sihned, Sealed and Delivered by the said-----in the Presence of;

Binding Signature of Employer-----

Binding Signature of Contractor-----

For PROGRESSIVE ENGICON PVT. LTD.

Brind Kumar

Director

16-10-23
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
प्रमंडल, दाजपुरा
16/10/23

Letter:- 1278.....

Danapur/Date-...08/9/2023

(A) Letter of Acceptance

From,

**Executive Engineer
R.W.D. Work Division, Danapur**

To,

**Progressive Engicon Pvt.Ltd,
C/o Manish Kumar,
Durga Ashram Gali Sheikhpura,
Bailey Road, Patna 800014**

This is to notify you Bid Dated-10.06.2023 for execution of the Sign the Contract," failing which action as of Tender ID- 125556, BID No.-545785, 3054 MR, Repair and five Year's Maintenance of Road From (Tender Title-MR-N/22-23/Danapur/11) for the Contract price of Rs. 4,79,74,406.00 (Rupees Four Crore Seventy Nine Lakh Seventy Four Thousand Four Hundred Six Only) as corrected and modified in accordance with the Instructions to Bidders is hereby accepted by our Agency. We Note that as per bid, you do not intend to sub contract any component of Work.

You are hereby requested to furnish performance Security including an additional Security for Unbalanced bid in terms of ITB Clause 27.4 for an amount of Rs. Performance Security 2398800/-+ Addissional Performance 1999000/- Total Rs.-4397800/- Within 21 days in accordance with the Conditions of Conditions of Contract using for that purpose form in Section VIII annex D and Stated in Para 34.3 of ITB will be taken.

Yours faithfully,

08.09.23
Executive Engineer

R.W.D. Work Division Danapur

अमित कुमार

For PROGRESSIVE ENGICON PVT. LTD.

Manish Kumar

Director

कार्यपालक अभियंता

राजगीर कार्य विभाग
16/09/23 प्रमंडल, दानापुर 800014