

भारत INDIA

**FIVE HUNDRED
RUPEES**

Rs. 500

INDIA NON JUDICIAL

बिहार BIHAR
कनिष्ठा पदाधिकारी
बैशाखी
SEP 20

10.1 SEP 2022

Q. 2

1 SEP 2015
PAN
L A J B P A 9 7 5 5 E

AGREEMENT

Date of work order: ^(C.O.A.) 18.08.2023
 Date of completion: 17.05.2024
 Agreement No.- 28/MBD/23-24
 Rate : 10% Below .

therein, at a cost of Rs. 3,46,50,299. - (Three lakh forty six thousand five hundred and ninety nine only).

Executive Engineer
Work Division
Mahar



बिहार BIHAR

रजि. नं. 1/1999/2000

99829
V.V.23

99820 के. भा. व.
शैलेश कुमार सिंह X 598972
स्टाम्प भेण्डर, रजि. नं. 1/1999/2000
हाजीपुर (वैशाली)
नं. 1/1999/2000

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the contractor hereby covenants with the employer to execute and complete the works and remedy and defects therein conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenant to pay the contractor in considration of the Execution and completion of the works and the remedying the defects were as contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed form and be ready and construed as part of this Agreement viz.
(i) Letter of Acceptance

[Handwritten signature]

[Handwritten signature]

Executive Engineer
R.W.D. Work Division
Tolana

- (ii) Notice to proceed with the works
- (iii) Contractor's Bid
- (iv) Condition of contract: General and Special
- (v) Contract Data
- (vi) Additional Condition
- (vii) Drawings
- (viii) Bill of quantities and
- (ix) Any other documents listed in the Contract data as forming part of the contract.

In witnesseth wereof the parties there to have cause this Agreement to be executed the day and year first before written.


The common seal of.....
was hereunto affixed in the presence of.....

Signed, Sealed and delivered by the said.....
in the presence of.....

Binding Signature of Employer.....

Binding signature of Contractor.....


Singh.


10/10/22
R.W. Mahnar
10/10/22
Engineer
Division