




INDIA NON JUDICIAL
Government of Bihar
e-Stamp



Certificate No. : IN-BR40742878624297U
Certificate Issued Date : 06-Sep-2022 01:01 PM
Account Reference : NONACC (CB)/ brtcbk09/ BANKA/ BR-BNK/ BNK
Unique Doc. Reference : SUBIN-BRBRTBCBK0964251839435572U
Purchased by : M S RUNGTA ENTERPRISES
Description of Document : Not Applicable
Property Description : Not Applicable
Consideration Price (Rs.) : 0 (Zero)
First Party : Not Applicable
Second Party : M S RUNGTA ENTERPRISES
Stamp Duty Paid By : M S RUNGTA ENTERPRISES
Stamp Duty Paid (Rs.) : 1,000 (One Thousand only)
Reg. fee (Rs.) : 0 (Zero)
LLR & P Fee (Rs.) : 0 (Zero)
Miscellaneous Fee (Rs.) : 0 (Zero)
Discre SC (Rs.) : 0 (Zero)
Total Amount (Rs.) : 1,000 (One Thousand only)



02MBD/2022-2023

AGREEMENT

This agreement, made the..... day of..... Between The Executive Engineer R.W.D. Works Division, Banka-II Bihar [name and address of Employer] (here in after called "the Employer") of the one part, and M/S Rungta Enterprises Kahalgaon, Bhaglapur Dist-Bhaglapur, Bihar (Bid ID-510437) (here in after called "the Contractor") of the other part. Whereas the employer is desirous that the contract execute the Construction of Road from (i) Kushmaha To Khshamaha Devi Tola (ii) Sanpdahar Road to Jhalar Tak (iii) Simra More Simarkola To Angaru (iv) Dakai Nadi To jankipur Golhatti (MR-N/22-23 Banka-2/11) Year 2022-2023 under Head 3054 MR Yojna, (Tender ID-118377) Block-Bounsi, District-Banka, Bihar (here in after called the contract under Rural Works Department Govt. of Bihar, Chief Engineer-2 Patna Letter No. 907 (Attach) Dated 01.09.2022 and the Employer has accepted the Bid by the Contractor for the execution and completion of Such works and the Routine maintenance of works for Five Years of the Contract Price remedying of any defects therein, at Construction Cost Rs. 19184532.00 & Maintenance Cost Rs. 4881789.00 with a Total Amount of Rs. 2,40,66,321/- (Rupees Two Crore Forty Lacs Sixty Six Thousand Three Hundred Twenty One Only) at bidder rate quoted 3.91% below the estimated Cost. (i) BG No-6259NDDG00011323 dated 07.09.2022 to 05.09.2023 Rs. 6,02,000/- (ii) BG No-6259NDDG00011223 dated 06.09.2022 to 05.09.2023 Rs. 2,41,000/- Total Rs. 843000/- (Rupees Eight Lakh Forty Three Thousand). The Commencement of work is 04/09/2022 and Completion of date up to 04/06/2023 i.e. (nine months from (OA) 05/09/2022)

M/s Rungta Enterprises

Ravi Kumar
P. A. Holder

JD 0013016743

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at 'www.shloestamp.com' or using e-Stamp Mobile App of Stock Holding.
2. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
3. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

EXECUTIVE ENGINEER

R.W.D. (W) Divi.
Banka

(GOVERNMENT OF BIHAR)

BID DOCUMENT

FOR

**CONSTRUCTION AND MAINTENANCE OF RURAL
ROADS**

**Scheme Head-MR (3054) Under Bihar Rural Road Maintenance
Policy 2018 (MR-N/22-23 Banka-2/11)**

DISTRICT: BANKA


BLOCK: BOUNSI

Sl. No.	Name of Road	Length In (km)	Cost of Const. (Rs. In Lakhs)	Maintenance Cost (Rs. In Lakhs)	Total Cont. and Maint. (Rs. In Lakhs)	Bidder Rate Below
1	Kushmaha To Khshmaha Devi Tola	1.060	3840176.00	1062632.00	4902808.00	3.91%
2	Sanpdahar Road to Jhalar Tak	1.000	3889763.00	925057.00	4814820.00	3.91%
3	Simra More Simarkola To Angaru	1.500	5775695.00	1536129.00	7311824.00	3.91%
4	Dakai Nadi To jankipur Golhatti	1.456	5678898.00	1357971.00	7036869.00	3.91%
	Total	5.016	19184532.00	4881789.00	24066321	

Divisional Account officer
R.W.D. (W) Division,
Banka-2

Executive Engineer
R.W.D. (W) Division,
Banka-2

M/s Rungta Enterprises


P. A. Holder

14-09-20
EXECUTIVE ENGINEER
R.W.D. (W) Division
Banka-2

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000



बिहार BIHAR

AS 417281



REVISED
AGREEMENT

In lieu of original agreement No.-2MBD/2022-23

This agreement, made the.....14th day of October 23 Between The Executive Engineer R.W.D. Works Division, Banka-II Bihar (here in after called "the Employee") of the one part, and M/S Rungta Enterprises Kahalgaon, Bhaglapur Dist-Bhaglapur, Bihar (Bid ID-510437) (here in after called "the Contractor" of the other part. Whereas the employer was desirous that the contract or execute the Construction of Road from (i) Kushmaha To Khshamaha Devi Tola (ii) Sanpdahar Road to Jhalar Tak (iii) Simra More Simarkola To Angaru (iv) Dakai Nadi To jankipur Golhatti (MR-N/22-23 Banka-2/11) Year 2022-2023 under Head 3054 MR Yojna, (Tender ID-118377) Block-Bounsi, District-Banka, Bihar under Rural Works Department Govt. of Bihar, Chief Engineer-2 Patna Letter No. 907 (Attach) Dated 01.09.2022 and the Employer had accepted the Bid by the contractor for the execution and completion of Such works and the Routine maintenance of works for Five Years of the Contract Price remedying of any defects therein, at Construction Cost Rs. 19184532.00 & Maintenance Cost Rs. 4881789.00 with a Total Amount of Rs. 2,40,66,321/- (Rupees Two Crore Forty Lacs Sixty Six Thousand Three Hundred Twenty One Only) at bidder rate quoted 3.91% (Three point Nine One Percent) below the estimated Cost. Now that (due to revision of G.S.T. rate from 12% to 18%) the original agreement with all details and terms and conditions is being revised, vide S.E. Bhagalpur circle Letter No.-958(encl) dated 06.10.2023, with Revised construction Cost. of Rs. 20196452.00, Maintenance cost of Rs. 5140430.00 and the total cost of the agreement is now Rs. 25336882.00 (Rs. Two Crore Fifty three Lacs thirty Six Thousand Eight Hundred Eighty Two only), Hence the net increase in cost due to revised agreement is Rs. 1270561/- (Rs. Twelve Lacs Seventy Thousand Five Hundred Sixty One only) which constitute the agreement value of this revised agreement. All the conditions of original Agreement will remain unchanged and will be in force with this revised agreement. The revised B.O.Q. will make the part of this agreement.

M/s Rungta Enterprises

Ravi Kumar
P.A. Holder

[Signature]
EXECUTIVE ENGINEER
R.W.D. (W) Division
Banka-II