



INDIA NON JUDICIAL Government of Bihar



e-Stamp

Certificate No. : IN-BR-2300941000
Certificate Issue Date : 27-Sep-2023 11:29 AM
GRN No. : BHR20230900848061E
Unique Doc Reference : EST-BR-1500-2300028648
Party Name : M/S SHAILCON CONSTRUCTION
Purchased by : M/S SHAILCON CONSTRUCTION
Purpose : NA Article no (NA)
Stamp Duty Paid (Rs.) : 1000 (One Thousand Only)
Reg. Fee (Rs.) : 0 (Zero Only)
LLR & P Fee (Rs.) : 0 (Zero Only)
Miscellaneous Fee (Rs.) : 0 (Zero Only)
Discore SC (Rs.) : 0 (Zero Only)

AGREEMENT

Total Amount (Rs.) : 1000 (One Thousand Only)
Agreement No. : MMGSY NDB /S.B.D./2023-2024 Date:

This agreement made the day of ,2023 between Executive Engineer, R.W.D. Works Division, Maharajganj, (Siwan). (hereinafter called "the Employer") of the one part, and M/s Shailcon Construction, At-Rasauati Kateya, Distt- Gopalganj, (hereinafter called "the contractor" of the other part)
PAN no- ABLFN59254H GST NO- 10ABLFN59254M12H

Whereas the Employer is desirous that the Contractor execute Construction of MMGSY NDB BRRP 486 Maharajganj/ Tender ID- 124750

Sl No.	Block	Name of Road	Main Work Amount	Maintenance Amount	Total
1	Maharajganj	L034 To Harijan Tola (GTSNY) Chak Mahmuda Balau Road	9993517 ✓	781332 ✓	10774849 ✓
2		- Seraj Hair ut Sailoon To DK Sarangpur	5847587 ✓	756044 ✓	6603631 ✓
3		RCD Road To Jarti Mai Road	8205800 ✓	725460 ✓	8931260 ✓
4	Goriakothi	Chhitauli To Ahir Tola Molnapur	18811471 ✓	2116025 ✓	20927496 ✓
5		Chatai To Fatehpur	16927388 ✓	1582810 ✓	18510198 ✓
6		Khagni To Saidpura	15372170 ✓	1482664 ✓	16854834 ✓
Total			75157933 ✓	7449354 ✓	82602268 ✓

Hereinafter called "the Works") and the Employer has accepted the bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a cost of Rupees 8,26,02,268=00/ (Eight crore twenty six lakh two thousand two hundred sixty eight only) Vide L.O.A. No. 1754 Dated- 21-09-2023

Date of Start : 03-10-2023
Any discrepancy in the details on this Certificate and as available on the website/Mobile App renders it invalid.

Date of Completion : 02-10-2024
3. In case of any discrepancy please inform the Competent Authority.

M/S SHAILCON CONSTRUCTION

Partner

03/10/23

Executive Engineer
Rural Works Department
Works Division, Maharajganj
03.10.23