



बिहार BIHAR

6058 3-1-20 AR 369814

नाम सिद्धांत कुमार पिता/पति ...
 जाति ...
 रास ...

...
 ...
 ...

19 DEC 2023

Supplementary Agreement Form

Supplementary Agreement No- 26512/MMGSY (SC)/SBD/

This Supplementary Agreement, made the 19/03/24 day of 2024 between Executive Engineer, R.W.D (W) Division, Ara [hereinafter called "the Sri Sanjay Kumar Singh Vill+ P.O:- Kauriya Dist- Bhojpur hereinafter called "the Contractor" of the other part.]

Whereas the Employer is desirous that he Contractor execute Karari Devari Path to Manpura (Admanpura) Uttar Toa Via Samaduyak Bhawan (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of Such Works and the remedying of any defects therein, of at a Cost of Rs. 7.77454 Lacs (Seven Lakh Seventy Seven Thousand Four Hundred Fifty Four) Only one seven three

...

...

Executive Engineer
 RWD (W) Div., Ara
 19/03/24