

बिहार BIHAR

कम संख्या विकय लिथि। का नाम और पता रन्प्रास्त्रक्षा विकता, अमू० स०-02/2001 14/03/24 1000=00

AGREEMENT No.

Date of Commencement

Date of Completion Agreement Value

:- 15-12-2024 713 | - Rs. 4,36,60,689/- (Below & LICH VILLY)

Earnest Money Performance Security :- Rs. 21,84,000/-:- Rs. 4,54,000/-

Reg. No.

:- 1230254 Class-I

GST No.

:- 10AAACY6911BIZZ

Pan No.

:- AAACY6911B

Ref. No.

:- अभियंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, RWD Bihar, Patna,

Dated: 13-03-2024 Letter No.1281 (Encl.)

of 2023 between Executive Engineer Rural Works Division, Works This agreement, made the Division, Khagaria (name and address of Employer) And Yaduvansham Infrastructure Pvt. Ltd. Regd. -Shri Sai Complex, Gaushala Road, Dist-Khagaria Whereas the Employer is desirous that the Contractor execute construction of Road From MR-N/23-24 Khagaria/08 in Khagaria district on 1. Bhikhari Ghat to Meghauna Path 2. AJB Road to Gaurachak 3. Simraha PMGSY Road to Naya Tola 4. L024-PWD Road to Rampur (VR 10) 5. Alauli Prakhand Antargat Khagaria-Alauli Path Me Chatar Gawn Me Chatar Chowk Se Kadar Singh Ke Ghar Hote Hue Chatar Mushari Nandan Sada Ke Ghar Tak Path Marammati Karya 6. L067 Sahsi AJB Road to Gularia (Track 25) under Tender Id - 130040 MR-3054 (name and identification number of Contract (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Work and the remedying of any defacts therain at a cost of Rs. 4,36,60,689/- (Rupees Four Crore Thirty Six Lakhs Sixty thousand Six hundred Eighty Nine) Only.

ब्ते यद्वंशम् इन्फ्रास्टक्चर 🗓 10 लि0 For Yaduvansham Infrastructure Pyt. Ltd.

प्रविध निदेशक/Managing Birector



R.W.D. Works Division

			Agreement Amount		
MR-N/23-24/Khagaria/08 (Tender Id- 130040)		Length (In KM)	Const. Cost	Maint. Cost	Total Cost 26941469
				3746504	
1	Bhikhari Ghat to Meghauna Path	4.700	23194965	218784	2738532
2	AJB Road to Gaurachak	0.525	2519748	210704	
3	Simraha PMGSY Road to Naya Tola	0.700	2530732	667379	3198111
4	L024-PWD Road to Rampur (VR	0.520	1855612	490465	2346077
5	Alauli Prakhand Antargat Khagaria-Alauli Path Me Chatar Gawn Me Chatar Chowk Se Kadar Singh Ke Ghar Hote Hue Chatar Mushari Nandan Sada Ke	0.900	3985297	375060	4360357
6	Ghar Tak Path Marammati Karya L067 Sahsi AJB Road to Gularia	0.860	3365324	710819	4076143
	(Track 25)		37451678	6209011	43660689

NOW THIS AGREEMENT WITNESSETH and the parties here to agree as follows:

- In this agreement, words and expressions shall have the same meaning as are respectively
 assigned to them in the conditions of Contact hereinafter referred to, and they shall be deemed to
 form and be read and construed as part of this agreement.
- 2. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the employer to execute and complete the works and remedy and defects therein in conformity in all aspects with the provisions of the Contract.
- 3. The employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price of such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
- 4. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz:
 - xxiii) Letter of Acceptance;
 - xxiv) Contractor's Bid;

- xxv) Section VI General Conditions,
- xxvi) Section VII Particular Conditions
- xxvii) Section V Technical Specifications (General And Supplementary Technical Specifications)
- xxviii) Appendix A- Drawings;
- xxix) Section IV Works Schedule
- xxx) Quality Plan for Output and Performance Based Road Contract as per Clause A14, of the Technical Specification.
- xxxi) Appendices to the Contract.
- xxxii) Addenda Issued during bid period.

xxxii) Addenda Issued during bid period.

XXXIII) Any other relevant documents listed in the Particular Conditions together with any post bid Correspondence.

In witness where of the parties thereto have caused this Agreement to be executed by day and year first before written.

The Common Seal of	Executive Engineer
was hereunto affixed in the presence of:	July Jan 12/2
Signed, Sealed and Delivered by the said	0 101 0
in the presence of:	38 16327
Binding Signature of Employer	A KONTON TON

कृते यदुवंशम् इन्फ्रास्टब्बर प्रा० क्षि० For Yaduvansham Infrastructure Pvt. Ltd.

Binding Signature of Contractor

प्रबंध निदेशक/Managing Director

Thirastrucius of the last of t

Executive Engineer

E.W.D. Works Division

Whoseria

16327

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007

1007