



बिहार BIHAR

13 JAN 2024

रवि शंकर पाण्डेय ग्रामीण कार्य विभाग, नवगछिया
मुख्य अधिकारी
AW 615773

गुजरी प्रमल सादव
मुद्रांक बिक्रेता
ला० नं०-19/87-88
कम्पाउण्ड भागलपुर

1) Agreement Amount :- Construction Cost :- 3,25,99,056.00

Maintenance cost :- 41,15,246.00

Total :- 3,67,14,302.00

2) Agreement rate :- 0.01% (शून्य दशमलव शून्य एक) प्रतिशत कम दर पर

3) Work Order Date :- 14/03/2024

4) Completion Date :- 13/12/2024

(A) Standard Form of Agreement

Notes on Standard Form of Agreement, The Agreement should incorporate any corrections or modifications to the Bid resulting from corrections of errors (Instructions to Bidders, Clause 26)

Standard Form : Agreement

Agreement No.- 26 MBD/2023-24

This agreement made the 14th (fourteenth) Day of March-2024 between The **Executive Engineer, Rural Works Department, Works Division, Navgachhiya.**

(Hereinafter called "the Employer") of the part one and **Sri Ravi Shankar Pandey, Khanjarpur, Durga Singh Lane Town/Vill-Bhagalpur, Dist-Bhagalpur Pin-812001, Email Id-rspandeygroup@gmail.com** (Herein after called "the contractor" of the other part).

Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road contract for the Construction & 5 years maintenance of (Package No.): **MR-N/23-24/Navgachhia/07** under **Kharik Block** under **3054 MR (New Maintenance Policy-2018)** Scheme (Year-2023-24) and identification number of Contract.

Ravi Shankar Pandey

14/3/2024
Executive Engineer
R.W.D. Navgachhiya

(herein after called " **The works**") and the employer has accepted the bid by the Contractor for the execution and completion of such works and remedying of any defects therein, at a contract price of rupees.

Sl. No.	Block	Road Name	Length (KM)	Construction Cost	Maintenance Cost	Total Cost
1	Kharik	PMGSY Shiv Shankar Gupta To PMGSY Chamarkhddi	0.460	22,84,890.00	2,39,146.00	25,24,036.00
2	Kharik	PCC Late Vinod Jain (market) To Kathaila Chotti tola	1.825	90,27,168.00	9,48,784.00	99,75,952.00
3	Kharik	L034 - RCD Road to Ganeshpur (VR10)	2.600	1,27,48,430.00	13,90,350.00	1,41,38,780.00
4	Kharik	L039 - Bagri to Surha (VR16)	1.250	60,54,831.00	8,60,463.00	69,15,294.00
5	Kharik	L043-T02 to Nawada (VR12)	0.800	24,83,737.00	6,76,503.00	31,60,240.00
		Total:-	6.935	3,25,99,056.00	41,15,246.00	3,67,14,302.00

Constructions & 5-Years Maintenance Cost Rs. 3,67,14,302.00

(Rupees Three Crore Sixty Seven Lakh Fourteen Thousand Three Hundred and Two Only)

NOW THIS AGREEMENT WITNESSTH as follow :-

1. In this Agreement, Words and expressions shall have the same meanings as are respectively assigned to them in the general conditions hereafter referred to, any they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract
4. The following documents shall be deemed to form and be read and constructed as part of this Agreement, viz ;
 - i. Letter of Acceptance
 - ii. Contractor's Bid;
 - iii. Section VI- General Conditions;
 - iv. Section VII- Particular Conditions;
 - v. Section V- Technical Specifications (General and Supplementary Technical Specifications);
 - vi. Appendix A-Drawings
 - vii. Section IV- Works Schedule
 - viii. Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
 - ix. Appendices to the contract
 - x. Addenda issued during bid period
 - xi. Any other relevant documents Listed in the particular conditions together with any post bid correspondence.

In witness whereof the parties thereto have caused this agreement to be executed the day and year first before written.

Ravi Shankar Pandey

14/3/2024
Executive Engineer
14/3/2024
N. Naugachi

