

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000

बिहार BIHAR

6919 12-3 1000

AW 606854

कोश का नाम और पता लखनऊ 2225 का 0 वा 103 का 21 न-518
4201

ब्रजनन्दन प्रसाद सिंह

हा.नं-20/87, मुद्रांक विभाग, सूर्यगढ़ा, पटना

OFFICE OF THE EXECUTIVE ENGINEER

RURAL WORKS DEPARTMENT, WORKS DIVISION, LAKHISARAI

SUPPLEMENTARY AGREEMENT NO:- 07/SBD/2024-25
of 05 /MBD/2022-23 MBD

This agreement, made the 07th August Day of 2024 between Executive Engineer, RWD, Works Division, Lakhisarai, Govt. of Bihar Patna and M/s Satyandra Kr. & Co Constructions (P) LTD. G-7, Tara Tower, Exhibition Road, Patna-1.

Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road Contract of the maintenance of road from MR-N/19-20/Lakhisarai/14 Package Under of Block in Lakhisarai, Suryagarha, Under M/R in Lakhisarai District and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein, at a cost of Construction Rs. 2,46,66,877.00 (Two Crore Forty Six Lakh Sixty Six Thousand Eight Hundred Seventy Seven) only & five year Maintenance cost Rs. 1,12,70,582.00 (One Crore Twelve Lakh Seventy Thousand Five Hundred Eighty Two) only, Total Cost Rs. 3,59,37,459.00 (Three Crore Fifty Nine Lakh Thirty Seven Thousand Four Hundred Fifty Nine) only.

[Signature]

[Signature]
12/08/24

[Signature]
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमण्डल, लखीसराय
12/8/24

Sl. No.	Name of Road	Const. Cost	Maintenance cost	Agreement Value
1	Jhankhar Amhara Balgumar Path to Makhdumpur Path	1507680	800640	2308320
2	NH-80 Jharkhar Via Balgudar, Ramnagar, Amhara	14341891	5958585	20300476
3	L053 (L033) to Agaiya	4523805	2245258	6769063
4	Arma Gramin Path	2060103	1077644	3137747
5	T05 to Ghoghi	2233398	1188455	3421853
Total		24666877	11270582	35937459

NOW THIS AGREEMENT WITNESSTH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the condition of contract hereinafter referred to and they shall be deemed to form and be read and construed as part of this agreement.
2. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the contractor in consideration of the Execution adcompletion of the works and the remedying the defects hear in Contract price or such other sum as may become payable under the provision of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz
 - a. Latter of Acceptance
 - b. Contractor's Bid
 - c. Section VI –General Conditions
 - d. Section VII- Particular Condition
 - e. Section V – Technical Specification (General and Supplementary Technical Specification
 - f. Appendix A – Drawings
 - g. Section IV – Works Schedule
 - h. Quality plan for output and performance based road contract as per clause A14.1 of the technical specifications
 - i. Appendices of the contract
 - j. Addenda issued during bid period
 - k. Any other relevant documents listed in the particular conditions together with any post bid correspondence.

Signature

Signature
12/08/24

Signature
कार्यपालक अभियन्ता
ग्रामीण कार्य विभाग
नक्सामण्डल, लखीसराय
12/08/24

OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, LAKHISARAI

SUPPLEMENTARY AGREEMENT NO:- 07/SBD/2024-25
MBD

NAME OF WORK: - MR-N/19-20 Lakhisarai/14 of Block in Lakhisarai,
Suryagarha, Under Lakhisarai District.

NAME OF AGENCY: - M/s Satyandra Kr. & Co Constructions (P) LTD.
G-7, Tara Tower, Exhibition Road, Patna-1.

Reference :- Superintending Engineer,
R.W.D works Circle, Munger
Vide Letter No.- 805 Date:- 06.08.2024

SUPPLEMENTARY AGREEMENT AMOUNT -

Main work:- 2,46,66,877.00
Maintenance work:- 1,12,70,582.00
Total Amount: - 3,59,37,459.00

Performance Security :- Deposited @ 5 % Next 5 % deducted from Bill


Supplementary Agreement Date - 07.08.2024

Date of Completion :-

Date of Agreement :-

No. of Item of Work :- As per B.O.Q (Nos)

Rate Quoted :- 2.40 % below (Two Point Four Zero percent below)


Contractor Signature


कार्यपालक अभियंता
Executive Engineer
RWD, Works Division, Lakhisarai

12/8/24

Tender Inviting Authority : Engg in Chief RWD Patna

Name of Work : Construction of Road & CD works for Shankar Amhara Balgumar Path to Mukdampur

Contract No : Civil Works/

Name of the
Bidder/Estimating Firm
(Company):

PRICE SCHEDULE

(This BOD template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidder are allowed to enter the Bidder Name and Value only.)

NUMBER #	TEXT #	NUMBER #	TEXT #	NUMBER #	NUMBER #	NUMBER #	TEXT #
SL.No.	Items of Description	Qty	Unit	Estimated Rate	Total Amount with taxes	Total Amount	(In word)
1	Clearing and Grubbing Road Land (By manual means) including uprooting wild vegetation, grass, bushes, shrubs, saplings and trees of girth up to 300mm, removals of stumps of such trees cut earlier & disposal of unserviceable materials & stacking of serviceable materials to be used or auctioned up to a lead of 1000 m including removal and disposal of top organic soil not exceeding 150 mm in thickness as per technical specification clause 201.	0.17	Hect.	51101.12	8,687.19		Bidder Eight Thousand Six Hundred Eighty Seven Paise Nineteen Only
2	Construction of Subgrade and Earthen Shoulders :-Construction of subgrade and earthen shoulders with approved material obtained from borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope and compacted to meet requirement of Table 300.2 with lead up to 1000 m as per Technical Specification Clause 303.1.	498.00	Cum	189.41	94,326.18		Bidder NinetyFour Thousand Three Hundred Twenty Six Paise Eighteen Only
3	Granular Sub-base with Well Graded Material (Table 400.1):- Construction of granular sub-base by providing well graded material(Crushed stone Aggregates and Local Sand), spreading in uniform layers with motor grader on prepared surface, mixing by mix in place method with rotavator at OMC, and compacting with three Wheel 80-100 kN static roller capacity to achieve the desired density, complete as per Technical Specification Clause 401.	11.44	Cum	1289.91	14,756.57		Bidder Fourteen Thousand Seven Hundred Fifty Six Paise Fifty Seven Only
4	WBM Grading 2 :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including spreading in uniform thickness, hand packing, rolling with smooth wheel roller 80-100 kN in stages to proper grade and camber, applying and brooming, stone screening to fill-up the interstices of coarse aggregate, watering and compacting to the required density Grading 2 as per Technical Specification Clause 405.	10.87	Cum	2409.06	26,186.48		Bidder TwentySix Thousand One Hundred EightySix Paise Fourty Eight Only

Sl.No.	Items of Description	Qty	Unit	Estimated Rate	Total Amount with taxes	Total Amount	(In word)
1	2	3	4	5	6.00	7	
	CST @ 18%				1,23,110.82		Rupees One Lakh Twenty Three Thousand One Hundred Ten Paise Eighty Two Only
	LABOUR CESS @ 1%				6,839.49		Rupees Six Thousand Eight Hundred ThirtyNine Paise FortyNine Only
	Seigniorage Fee 10 %				6,428.46		Rupees Six Thousand Four Hundred TwentyEight Paise FourSix Only
	TOTAL COST OF MAINTENANCE				8,20,327.77		Rupees Eight Lakh Twenty Thousand Three Hundred TwentySeven Paise SeventySeven Only
Total Cost of Project Including Five Year Maintenance					23,65,081.74		Rupees Twenty Three Lakh SixtyFive Thousand EightyOne Paise SeventyFour Only
Quoted in figures		less(-)	2.40%		23,08,319.78		Rupees Twenty Three Lakh Eight Thousand Three Hundred Nineteen Paise SeventyEight Only
Quoted in Words	INR Twenty three lakhs eight thousand three hundred nineteen & seventy eight paise						

For and on behalf of the Government of Karnataka
 Department of Public Works
 Bangalore


Executive Engineer
RWD Works Division
Lakhsara
 09/01/24

Agreement date - 12.05.2002

Date of completion - 05.11.2002

Construction cost - ₹ 1544753.95
Maintenance cost - ₹ 820327.77

₹ 2365081.72

Less (-) 2.40% as per agreement - (-) ₹ 56761.96

₹ 2308319.76

S.C. letter no.

dt -

Serial No. 1311 Dt. 10/07/2004

Construction Cost Rs. 1544753.95

5 yrs Maintenance Cost Rs. 820327.77

Total Cost Rs. 2365081.72

BOQ Approved For Rs. 2308319.76

Rupees. Tenent three lakh eight

thousand three hundred only

including 5 yrs Maintenance vide

Item No. 01 to 28

10/07/2004
12/05/2002
05/11/2002

Pranav

Superintending Engineer
Rural Works Department

Works Circle, Munger

Name of the
Bidder/Bidd
ing firm
(company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidder are allowed to enter the Bidder Name and Value only)

NUMBER #	TEXT #	NUMBER #	TEXT #	NUMBER #	NUMBER #	TEXT #
SL.No.	Items of Description	Qty	Unit	Estimated Rate	Total Amount with taxes	Total Amount [In word]
1	2	4	3	5	6.00	7
1	Clearing and Grubbing Road Land (By manual means) including uprooting wild vegetation, grass, bushes, shrubs, saplings and trees of girth up to 300mm, removals of stumps of such trees cut earlier & disposal of unserviceable materials & stacking of serviceable materials to be used or auctioned up to a lead of 1000 m including removal and disposal of top organic soil not exceeding 150 mm in thickness as per technical specification clause 201.	0.20	Hect.	51101.12	10,220.22	Rupees Ten Thousand Two Hundred Twenty Paise TwentyTwo Only
2	Construction of Subgrade and Earthen Shoulders :- Construction of subgrade and earthen shoulders with approved material obtained from borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope and compacted to meet requirement of Table 300.2 with lead up to 1000 m as per Technical Specification Clause 303.1.	509.40	Cum	189.41	96,485.45	Rupees NinetySix Thousand Four Hundred EightyFive Paise FourtyFive Only
3	Granular Sub-base with Well Graded Material (Table 400.1):- Construction of granular sub-base by providing well graded material.(Crushed stone Aggregates and Local Sand), spreading in uniform layers with motor grader on prepared surface, mixing by mix in place method with rotavator at OMC, and compacting with three Wheel 80-100 kN static roller capacity to achieve the desired density, complete as per Technical Specification Clause 401.	57.63	Cum	1317.51	75,928.10	Rupees SeventyFive Thousand Nine Hundred TwentyEight Paise Ten Only
4	WBM Grading 2 :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including spreading in uniform thickness, hand packing, rolling with smooth wheel roller 80-100 kN in stages to proper grade and camber, applying and brooming, stone screening to fill-up the interstices of coarse aggregate, watering and compacting to the required density Grading 2 as per Technical Specification Clause 405.	56.90	Cum	2433.97	1,38,492.89	Rupees One Lakh ThirtyEight Thousand Four Hundred NinetyTwo Paise EightyNine Only

1	2	4	3	5	6.00	7
	COST OF MAINTENANCE				9,20,224.00	Rupees Nine Lakh Twenty Thousand Two Hundred TwentyFour Only
	GST @ 18%				1,65,640.32	Rupees One Lakh SixtyFive Thousand Six Hundred Fourty Paise ThirtyTwo Only
	LABOUR CESS @ 1%				9,202.24	Rupees Nine Thousand Two Hundred Two Paise TwentyFour Only
	Seigniorage Fee 10 %				9,077.20	Rupees Nine Thousand SeventySeven Paise Twenty Only
	TOTAL COST OF MAINTENANCE				11,04,143.76	Rupees Eleven Lakh Four Thousand One Hundred FourtyThree Paise SeventySix Only
	Total Cost of Project Including Five Year Maintenance				32,14,904.87	Rupees ThirtyTwo Lakh Fourteen Thousand Nine Hundred Four Paise EightySeven Only
	Quoted in figures	Less(-)	2.40%		31,37,747.15	Rupees ThirtyOne Lakh ThirtySeven Thousand Seven Hundred FourtySeven Paise Fifteen Only
	Quoted in Words	Rupees ThirtyOne Lakh ThirtySeven Thousand Seven Hundred FourtySeven Paise Fifteen Only				


 Rakesh Chandra Laksharaj
 Executive Engineer
 RWD Works Division

Agreement date - 12-05-2022

Date of completion - 07-02-2023

Construction cost - ₹ 2110761.08

Maintenance cost - ₹ 1104143.76

₹ 3214904.84

₹ 77157.72

₹ 3137747.12

Less (-) 2.40% as per agreement (-) ₹ 77157.72

S/c letter no -

dt -

E letter No. 1311

dt 10-07-2024

Construction Cost Rs. 2110761.08

5 yrs Maintenance Cost Rs. 1104143.76

Total Cost Rs. 3214904.84

Revised 300 Approved For Rs. 3137747.12

(Rupees) Thirty one lakh thirty seven

thousand seven hundred and only

including 5 yrs Maintenance vide

Item No. 01 to 28


Superintending Engineer
Rural Works Department
Works Circle, Munger
6/6/24

Revised Bill of Quantity

Tender Inviting Authority : Engg in Chief RWD Patna

Name of Work : Construction of Road & CD works for T05 to Ghoghi in Suryagarah Block under M/R 3054

Contract No : Civil Works/

Name of the
Bidder/Bid
ding firm
/company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidder are allowed to enter the Bidder Name and Value only)

NUMBER #	TEXT #	NUMBER #	TEXT #	NUMBER #	NUMBER #	TEXT #
SL.No.	Items of Description	Qty	Unit	Estimated Rate	Total Amount with taxes	Total Amount (In word)
1	2 Clearing and Grubbing Road and (By manual means) including uprooting wild vegetation, grass, bushes, shrubs, saplings and trees of girth up to 300mm, removals of stumps of such trees cut earlier & disposal of unserviceable materials & stacking of serviceable materials to be used or auctioned up to a lead of 1000 m including removal and disposal of top organic soil not exceeding 150 mm in thickness as per technical specification clause 201.	4 0.23	3 Hect.	5 51101.12	6 11753.26	7 Rupees Eleven Thousand Seven Hundred FiftyThree Paise TwentySix Only
2	Construction of Subgrade and Earthen Shoulders :- Construction of subgrade and earthen shoulders with approved material obtained from borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope and compacted to meet requirement of Table 300.2 with lead up to 1000 m as per Technical Specification Clause 303.1.	700.80	Cum	189.41	132738.53	Rupees One Lakh ThirtyTwo Thousand Seven Hundred ThirtyEight Paise FiftyThree Only
3	WBM Grading 2 :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including spreading in uniform thickness, hand packing, rolling with smooth wheel roller 80-100 kN in stages to proper grade and camber, applying and brooming, stone screening to fill-up the interstices of coarse aggregate, watering and compacting to the required density Grading 2 as per Technical Specification Clause 405.	24.40	Cum	2834.84	69170.10	Rupees SixtyNine Thousand One Hundred Seventy Paise Ten Only

Agreement No: - 05/1133/2022-23

Agreement date:- 12/05/2022

Date of completion:- 26.12.2022

Construction cost:- ₹. 2288317.25
Maintenance cost:- ₹. 1217679.27
₹. 3505996.52

Less 2.4% as per agreement (-) ₹. 84143.92
₹. 3421852.60

SE. Jethary:-

Dr:-

E.I. No. 1311 Dt. 10.07.2024

Construction Cost Rs. 2288317.25

5 yrs Maintenance Cost Rs. 1217679.27

Total Cost Rs. 3505996.52

Revised BOQ Approved For Rs. 3421900.00

(Rupees. Thirty four lakh twenty one thousand nine hundred only) including 5 yrs Maintenance vide

Term No. 01 to 28


Superintending Engineer
Rural Works Department
Munger Circle, Munger

Tender Inviting Authority : Engg. in Chief RWD Patna

Name of Work : Constuction of Road & CD works for Agaiya in chanan Block under MR 3054

Contract No : Civil Works/

Name of the
Bidder/Bidding
firm /company

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidder allowed to enter the Bidder Name and Value only)

NUMBER #	TEXT #	NUMBER #	TEXT #	NUMBER #	NUMBER #	TEXT #
SL.No.	Items of Description	Qty	Unit	Estimated Rate	Total Amount with taxes	Total Amount (In word)
1	2	4	3	5	6.00	7
1	Clearing and Grubbing Road Land (By manual means) including uprooting wild vegetation, grass, bushes, shrubs, saplings and trees of girth up to 300mm, removals of stumps of such trees cut earlier & disposal of unserviceable materials & stacking of serviceable materials to be used or auctioned up to a lead of 1000 m including removal and disposal of top organic soil not exceeding 150 mm in thickness as per technical specification clause 201.	0.51	Hecht.	51101.12	26,061.57	Rupees TwentySix Thousand SixtyOne Paise FiftySeven Only
2	Construction of Subgrade and Earthen Shoulders :- Construction of subgrade and earthen shoulders with approved material obtained from borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope and compacted to meet requirement of Table 300.2 with lead up to 1000 m as per Technical Specification Clause 303.1.	1315.98	Cum	189.41	2,49,259.77	Rupees Two Lakh FourtyNine Thousand Two Hundred FiftyNine Paise SeventySeven Only
3	Granular Sub-base with Well Graded Material (Table 400.1):- Construction of granular sub-base by providing well graded material,(Crushed stone Aggregates and Local Sand), spreading in uniform layers with motor grader on prepared surface, mixing by mix in place method with rotavator at OMC, and compacting with three Wheel 80-100 kN static roller capacity to achieve the desired density, complete as per Technical Specification Clause 401.	39.57	Cum	1501.45	59,412.38	Rupees FiftyNine Thousand Four Hundred Twelve Paise ThirtyEight Only

Agreement No - 05/MGD/2022-23

Agreement date - 12/05/2022

Date of completion - 09.11.2022

Construction cost - ₹ 4635046.72
 Maintenance cost - ₹ 2300468.93

Less (-) 2.40% as per agreement - (-) ₹ 166452.98
₹ 6769063.27

G.C. letter no

dt.

G.C. letter No 1311

Dt.

10.07.2024

Construction Cost Rs 4635046.72

5 yrs Maintenance Cost Rs 2300468.93

Total Cost Rs 6935515.65

Revised - 800 Approved For Rs 6769100.00

Rupees Sixty seven lakh Sixty nine thousand one hundred only
 including 5 yrs Maintenance vide
 Item no 21 to 22

Superintending Engineer

Rural Works Department

Mungers Circle, Munger

12/10/22

Tender Inviting Authority : Engg In Chief RWD Patna

Name of Work : Constnction of Road & CD works for NH-80 Jhankhar Via Balgudar, Ramnagar Amahra

Contract No : Civil Works/

Name of the
Bidder/Bidding
firm /company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidder are allowed to enter the Bidder Name and Value only)

NUMBER #	TEXT #	NUMBER #	TEXT #	NUMBER #	NUMBER #	TEXT #
SL.No.	Items of Description	Qty	Unit	Estimated Rate	Total Amount with taxes	Total Amount (In word)
1	2 Clearing and Grubbing Road Land (By manual means) including uprooting wild vegetation, grass, bushes, shrubs, saplings and trees of girth upto 300mm, removals of stumps of such trees cut earlier & disposal of unserviceable materials & stacking of serviceable materials to be used or auctioned upto a lead of 1000 m including removal and disposal of top organic soil not exceeding 150 mm in thickness as per technical specification clause 201.	4	3	5	6.00	7
1		1.36	Hect.	51101.12	69,497.52	Rupees SixtyNine Thousand Four Hundred NinetySeven Paise FiftyTwo Only
2	Dismantling of existing structures like culverts, bridges, retaining walls and other structure comprising of masonry, cement concrete, wood work, steel work, including T&P and scaffolding wherever necessary, sorting the dismantled material, disposal of unserviceable material and stacking the serviceable material with all lifts and lead of 1000 m as per Technical Specification Clause 202	225.00	Cum	419.01	94,278.15	Rupees NinetyFour Thousand Two Hundred SeventyEight Paise Fifteen Only
3	Construction of Subgrade and Earthen Shoulders :- Construction of subgrade and earthen shoulders with approved material obtained from borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope and compacted to meet requirement of Table 300.2 with lead upto 1000 m as per Technical Specification Clause 303.1.	4299.00	Cum	189.41	8,14,273.59	Rupees Eight Lakh Fourteen Thousand Two Hundred SeventyThree Paise FiftyNine Only

Name of Road - NH-80 Dhakhra via Baidagar Pannagar Almahra.

Agreement No - 05/NBD/2022-23

Agreement date - 12/05/2022

Date of completion - 22-12-2022

Construction cost - ₹ 14694560.73

Maintenance cost - ₹ 6105107.93

₹ 20799668.66

Less (-) 2.40% as per agreement (-) ₹ -499192.05

₹ 20300476.61

Sl. letter no-

Dt-

S E letter No. 1311 Dt. 10-07-2024

Construction Cost Rs. 14694560.73

5 yrs Maintenance Cost Rs. 6105107.93

Total Cost Rs. 20799668.66

Revised 800 Approved For Rs. 20300500 = 00

(Rupees) Two crore three lakh five

hundred only

including 5 yrs Maintenance vide

term no. 01 to 31

Superintending Engineer

Rural Works Department

Works Circle, Munger

6/8/24