



Revised Agreement

This agreement, made the _____ day of June 2023, in continuation of **Agreement no.- 39/SBD/2022-23** between Executive Engineer, R.W.D.(W) Division, Sheikhpura cum PIU, BRRDA .(hereinafter called “the Employer”) of **Sri Birendra Kumar, At-Barsa, Post-Ghuskuri, Distt.-Sheikhpura (Bihar)**. (hereinafter called “the Contractor”). Whereas the Employer is desirous that the Contractor execute **Construction & Maintenance of Road and CD work from Bhadaus More To Dariyapur Se Bhadaus Kewat Tola. Under Head-M.M.G.S.Y. (S.C.) (Tender ID-117799)** [name and identification number of Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and routine maintenance of the works for 5 years and the remedying of any defects therein at a cost of Rupees **Rs.1,15,84,759/- (Const. Cost Rs.1,08,96,358/- + Maint. Cost Rs.6,88,401/-)** Rupees **One Crore Fifteen Lacs Eighty Four Thousand Seven Hundred Fifty Nine Only** as per revised BOQ approved by S.E., R.W.D. (W) Circle, Munger vide letter no.-610 (Encl). dt.13.06.2023
NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - i) Letter of Acceptance;
 - ii) Notice to proceed with the works;
 - iii) Contractor's Bid;
 - iv) Contract Data;
 - v) Special Conditions of contract and General Conditions of Contract;
 - vi) Specifications;
 - vii) Drawings;
 - viii) Bill of Quantities; and
 - ix) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of _____

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said _____

in the presence of:

Binding Signature of Employer _____

Binding Signature of Contractor _____

Taqi Jatt

20
19/06/23

19.6.23
Executive Engineer
Rural Works Department
Works Division, Sheikhpura

22
19/6/23

Revised Agreement of Agreement No.- 39(SBD)/2022-23

1. Name of Work :- Const. & Maintenance of road and CD work from Bhadaus More To Dariyapur Se Bhadaus Kewat Tola, Under Head:- M.M.G.S.Y. (S.C.).
2. Name of Agency :- Sri Birendra Kumar,
At-Barsa, Post-Ghuskuri,
Distt-Sheikhpura (Bihar).
Reg. no.-1230142, Class-I, Valid upto 07.05.2028
Under RWD, Pan-ADPPK2805H GST No.-
10ADPPK2805H2ZV.
3. Authority :- C.E.-2, RWD, BIHAR PATNA,
Vide Letter No.-873, Dated 13.09.2022, Revised Authority
from S.E., R.W.D., (W) Circle, Munger Vide Letter No.-
610(Encl.) Dt.13.06.2023
- | | | |
|-----------------------|-----------------------|--------------------|
| 4. Agreement Value :- | Previous Agreement | Revised Agreement |
| Const. Cost | 10359312.00 | 10896358.00 |
| Maint. Cost | 653765.00 | 688401.00 |
| Total Value | Rs.11013077.00 | 11584759.00 |
5. Performance Security:-
6. Date of Commencement :- 13.09.2022
7. Date of completion :- 12.09.2023 (Twelve Month)
8. No. of items of Work :- 28 (Twenty Eight) Only
9. Rate Quote :- -22.30% (Twenty Two Point Three Zero Percent) Below.

19.6.23

19.6.23
Executive Engineer
Rural Works Department
Division, Sheikhpura