



बिहार BIHAR

20 MAR 2024

वरीय कोषागार पदाधिकारी
मुंगेर।

गोपाल कुमार पं. १००० रुपये का न्यायिक स्टैम्प

६७
8.4.2024 Nutan Singh
Steno Vender L.N.-642020, Munger

AV 005590

**OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, LAKHISARAI**

SUPPLEMENTARY AGREEMENT NO:- 11/MBD/2024-25 of 01 MBD/23-24

This agreement, made the 20 August day of 2024 between Executive Engineer, RWD, Works Division, Lakhisarai, Govt. of Bihar Patna and **Sri Gopal Kumar, S/o Sri Kedar Prasad Sharma, At+PO- Walipur, Lakhisarai, Bihar**

Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road contract for the maintenance of road from **MR-N/22-23 Lakhisarai/07 Under M/R in Lakhisarai District** and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein, at a cost of Construction Rs. 3,22,55,069.00 (Three Crore Twenty Two Lakh Fifty Five Thousand Sixty Nine) only & Five year Maintenance cost Rs. 52,86,188.00 (Fifty Two Lakh Eighty Six Thousand One Hundred Eighty Eight) only total cost Rs. 3,75,41,257.00 (Three Crore Seventy Five Lakh Forty One Thousand Two Hundred Fifty Seven) only.

Gopal Kumar

Ranvir
20/8/24

20/8/24
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमण्डल, लखीसराय
20.8.24

OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, LAKHISARAI

SUPPLEMENTARY AGREEMENT NO:- 11/MBD/2024-25

NAME OF WORK: MR-N/22-23 Lakhisarai/07 Under M/R in Lakhisarai District.

NAME OF AGENCY: – Sri Gopal Kumar
S/o – Sri Kedar Prasad Sharma,
At+ PO- Walipur
Dist- Lakhisarai, Bihar

Reference :- Superintending Engineer,
R.W.D, Works Circle, Munger.
Vide Letter No. 60 Date . 15.01.2024

SUPPLEMENTARY AGREEMENT AMOUNT –

Main work:- 3,22,55,069.00
Maintenance work:- 52,86,188.00
Total Amount: - 3,75,41,257.00

Performance Security: - Deposited @ 2 % Next 8 % deducted from Bill

Supplementary Agreement Date :-20.08.2024

Date of Commencement :-

Date of Completion :-

No. of Item of Work :- As per B.O.Q (Nos)

Rate Quoted :- 17.70% below (One seven point Seven zero percent below)

Contractor Signature

Gopal Kumar

[Signature]
20/8/24

[Signature]
20/8/24
कार्यपालक अभियंता,
Executive Engineer,
RWD, Works Division, Lakhisarai
कर्म प्रमण्डल, लखीसराय
20.8.24

Abstract Of Revised BOQ

Cost of Construction as per approved BOQ	=	32470769.64
Add @18 % GST and LC @ 1%	=	6169446.232
Add Seigniorage Fee @10%	=	551848.00
Construction Cost	=	39192063.87
Cost of 5 Year Maintenance Cost as per approved BOQ	=	5365527.00
Add @18 % GST and LC @ 1%	=	1019450.13
Add Seigniorage Fee @10%	=	38095.00
5 Year Maintenance Cost	=	6423072.13
Grand Total		
Construction Cost	=	39192063.87
5 Year Maintenance Cost	=	6423072.13
Total Cost of Project	=	45615136.00
Less 17.70% As Per Agreement	=	-8073879.072
Total Cost of Revised BOQ	=	37541256.93

Gopal Kumar


Executive Engineer
RWD Works Division
Lakhisarai
Rakesh
21/12/23