

Name of Agency

:- MAA SIHASANI CONSTRUCTION,
C/O - Ramesh Kumar,
Add- Vill - Baraharakh, P.O+ P.S - Pakridayal,
Distt - East Champaran
Mo. No. 9939243713/6202403880
Email. - maasc2020@gmail.com

Name Of Work

:- Construction of Road & C.D Work With Five Year
Maintenance Of The Package No. MMGSY-NDB-
BRRP-217-PAKRIDAYAL. Under M.M.G.S.Y (NDB
BRICS).

Supplementary Agreement No -

11 SBD (supp)
2023-24

R.W.D (W) Div. Pakridayal

Rate approved by

:- S.E, R.W.D, Motihari.

S.E-3, Letter No

:- 318 (WE)

Date- 28.03.2023

Construction Cost

:- 29,57,372.00

Maintenance. Cost

:- 03,86,920.00

Total

:- 33,44,292.00

Agreement Value

:- 33,44,292.00 (Rupees Thirty Three Lakh Forty Four
Thousand Two Hundred Ninety Two Only).

Date of Work Order

:-

30/06/2023

Time Of Completion

:-

Performance Security

:-

110000 = 11 (one lakh ten thousand only)

Additional Performance Security :- 0.00

Submitted to Division by B.G & N.S.C :-

Security Deduct From Bill :- 8 %

No Of Road

:- 09 (Nine)

Rate

:- Schedule Rate.

Ramesh Kumar

Suba
30-6-23

Vijay
30/6/23
Executive Engineer
R.W.D. (W) Division
Pakridayal



बिहार BIHAR

Standard Form 2 Supplementary Agreement

X/283698

Agreement

10 APR 2023

11.500 (544)

2023-24

made

the

30 June

day

This

agreement,

20 23

काकाकार पदाधिकारी

व. न. नातिहारी

between Executive Engineer, Rural Work Department, Works Division Pakridayal, East Champaran of the one part, MAA SIHASANI CONSTRUCTION, C/O - Ramesh Kumar, Add- Vill - Baraharakh, P.O+ P.S - Pakridayal, Distt - East Champaran. Whereas the Employer is desirous that the Contractor of of Construction of Revised Road & C.D Work With Five Year Maintenance Of The Package No. MMGSY-NDB-BRRP-217-PAKRIDAYAL.Under M.M.G.S.Y (NDB BRICS). and the employer has accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a cost of Rs - 33,44,292.00 (Rupees Thirty Three Lakh Forty Four Thousand Two Hundred Ninety Two Only). NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to and they shall be deemed to form and be read and construed as part of this Agreement.

Ramesh Kumar

Executive Engineer
R.W.D. (W) Division
Pakridayal
30/6/23

30-6-23

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects within the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this Agreement viz:

- i) Letter of Acceptance;
- ii) Notice to proceed with the works;

iii) Contractor's Bid;

iv) Contract Data;

v) Special Conditions of contract and General Conditions of Contract;

vi) Specifications;

vii) Drawings;

viii) Bill of Quantities; and

ix) Any other document listed in the Contract Data as forming part of the contract. In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said

in the presence of:
Binding Signature of Employer

Binding Signature of Contractor

[Signature]

[Signature]
30.6.23

[Signature]
30/6/23
Executive Engineer
R.W.D. (W) Division
Pakandayal

बिहार BIHAR

800/21-6-2023 गौ. सि. गा. को. न. कर. र. ग.
गौ. अ. न. ए. 224.012/
445) - ए. न. ए. 224.012
500)

X/283699

सुनील कुमार सिंह
मुद्रांक सिकेता
अ. नि. कार्यालय, चकिया
ला. नं. - 69/80

Package No. – MMGSY-NDB-BRRP-217-PAKRIDAYAL.

Under :- M.M.G.S.Y (NDB BRICS).



Sl. No.	Road Name	Block	Length (in K.M)	Construction Cost.	Maintenance Cost.	Amount In Rs.
1	Madhuban Maripur Mal Road To Pandey Tola Talimpur.	Madhuban	1.160	03,72,559.00	38,225.00	04,10,784.00
2	S028 To Semra.	Madhuban	1.225	03,87,752.00	53,327.00	04,41,079.00
3	Madhuban Chakia Road To Rupni Chamar Tola.	Madhuban	1.840	06,15,021.00	79,997.00	06,95,018.00
4	Phenhara Sheohar R.C.D To Kothi Parsauni.	Phenhara	1.660	05,10,443.00	78,969.00	05,89,412.00
5	Govind Bara To Mujiya	Phenhara	0.530	01,84,443.00	27,545.00	02,11,988.00
6	Phenhara Road To Ansari Tola	Phenhara	0.695	02,56,845.00	17,476.00	02,74,321.00
7	Tetaria Maniyarpur To Tatma Tola.	Tetaria	0.855	02,88,859.00	43,218.00	03,32,077.00
8	M.M.G.S.Y Road To Madhopur Hari	Tetaria	0.360	01,50,333.00	19,224.00	01,69,557.00
9	Panapur To Harijan Tola Narha	Tetaria	0.560	01,91,117.00	28,939.00	02,20,056.00
		Total	08.885	29,57,372.00	03,86,920.00	33,44,292.00

Executive Engineer

RWD (W) Division, Pakridayal.

[Signature]
30.6.23

[Signature]
30/6/23