


भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये
रु.1000

ONE THOUSAND RUPEES

Rs.1000



बिहार BIHAR

Revised Agreement (Due to Changage of Taxes)

Revised Agt No. 26MBD/23-24

AU 842294

This agreement, made the _____ day of _____ 20__ between

Executive Engineer, R.W.D.(W) Division, Kharagpur-Tarapur cum PIU, BRRDA (hereinafter called "the Employer") of Sri Kamal Deep Singh, At- Sangrampur , P.O- Amaiya, P.S- Asarganj, Dist- Munger (hereinafter called "the Contractor"). Whereas the Employer is desirous that the Contractor execute Construction of Road and CD Works With Maintenance from (A) L047-T01 PWD Kharagpur To Harizan Tola Bansipur (B) T02 PWD Road Khagapur Jamui Ganeli Road to Banhara. (Block- Tatia Bambar) (C) Makwa To Sadhi Road. (D) Darha To Dhuria Via Saraun & Makwa Nahar More. (Block-Asarganj) Under Head- State Scheme New Maintenance Policy-2018 M/R (3054) Package No- M/R- N- 2022-23 Kharagpur-Tarapur-06 (Tender ID- 117295) [name and identification number of Contract] (hereinafter called "the contract under Supertending Engineer, Rural Works Cercle, Munger , Vide Letter no 1410 Enc Date 14.12.2023 Revised BOQ Approved Reson of GST Revised Rate 12% to 18%) and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and routine maintenance of the works for 5 years and the remedying of any defects therein at a cost of Rs. 22,38,670/- (Rupees Twenty Two Lac Thirty Eight Thousand Six Hundred Seventy Only) and Rs. 4,40,008/- (Rupees. Four Lac Forty Thousand Eight Only) respectively.

KD Singh

Executive Engineer
Rural Works Department (Works)
Division, Kharagpur-Tarapur (Munger)

22.12.23

22.12.2023

Original Agt No-19M107/22-23

Revised

AGREEMENT NO..26.....(M.B.D.)/2023-24

1. Name of Work :- Construction of Road and CD Works With Maintenance From (A) L047-T01 PWD Kharagpur To Harizan Tola Bansipur (B) T02 PWD Road Khagapur Jamui Ganeli Road to Banhara. (Block- Tatia Bambar) (C) Makwa To Sadhi Road. (D) Darha To Dhuria Via Saraun & Makwa Nahar More. (Block- Asarganj) Under Head- State Scheme New Maintenance Policy-2018 M/R (3054) Package No- M/R- N- 2022-23 Kharagpur-Tarapur-06 (Tender ID- 117295)
2. Name of Agency :- Sri Kamal Deep Singh, At- Sangrampur , P.O- Amaiya, P.S- Asarganj, Dist- Munger
3. Authority :- Chief, Engineer-4, R.W.D. (W) Bihar, Patna, Vide Letter No.- 1285 ,(Encl) Dated 30.08.2022 & Chief Engineer-2, R.W.D (W) Bihar, Patna Letter no 903 (Encl.)/Patna, Dated- 01.09.2022 and Supertending Engineer R.W.D. Work Circle Munger Letter no 1410 (Encl) Dated -14.12.2023
4. Agreement Value :-

Construction cost – Rs.	4,25,86,086/-
Maintenance cost – Rs.	83,41,717/-
Total cost -	Rs. 5,09,27,803/-

Revised to GST @18%:-

Constuction Cost- Rs.	22,38,670/-
Maintenance Cost Rs.	4,40,008/-
Total Cost Rs.	5,36,06,481/-
5. Performance Security:-

U.C.O Bank Tarapur

U F.D.A/C No- 04820310.1148.10 ————— Rs. 1,50,000/-
6. Date of Commencement :- (30.08.2022)
7. Date of completion :- (29.05.2023)
8. No. of items of Work :- (A) (01 to 36 Items) Only
:- (B) (01 to 27 Items) Only.
:- (C) (01 to 28 Items) Only.
:- (D) (01 to 37 Items) only.
9. Rate Quoted :- 11.07 % Below

Kd Singh

u.s.s.
22/12/23
Executive Engineer
Rural Works Department (Work)
Division, Kharagpur-Tarapur (Munger)
22/12/23

BIHAR RURAL ROADS DEVELOPMENT AGENCY (GOVERNMENT OF BIHAR) MODEL BID DOCUMENT

FOR

CONSTRUCTION AND MAINTENANCE OF RURAL ROADS

DISTRICT: MUNGER

BLOCK : TETIYA BAMBAR

Sl No.	Name of Road	Length (In Km.)	Cost of Const. (Rs. In Lakhs)	Maintenance Cost (Rs. In Lakhs)
1.	L047-T01 PWD Kharagpur To Harizan Tola Bansipur	1.060	48,21,242/-	11,50,445/-
2	T02 PWD Road Kharagpur Jamui Ganeli Road to Banhara	1.700	88,47,278/-	15,12,585/-
Block- ASARGANJ				
3	Makwa To Sadhi Road	3.00	1,51,96,766/-	34,47,607/-
4	Darha To Dhuria Via Saraun & Makwa Nahar More	2.500	1,59,59,470/-	26,71,088/-

Under

**STATE SCHEME New Maintenance
Policy-2018 M/R (3054) MINISTRY OF
RURAL DEVELOPMENT
GOVERNMENT OF BIHAR**

Kd Singh


 Executive Engineer
 Rural Works Department (Work)
 Division, Kharagpur, Jamui Ganeli, Munger
 22/12/23
 22/12/23