



First Party Name * : Not Applicable
Second Party Name * : KAILASH PRASAD YADAV CONSTRUCTIONS PVT LTD
Purchased By * : KAILASH PRASAD YADAV CONSTRUCTIONS PVT LTD
Certificate Number : BR038156541700812632321
Consideration Price : ₹0.00/-
Stamp Duty Paid : ₹1,000.00/-
Registration Fee & Other Fees : ₹0.00/-
LLR & Proc Fee : ₹0.00/-
Miscellaneous Fees : ₹0.00/-
Discore SC : ₹0.00/-
Total Amount : ₹1,000.00/- (One Thousand)



----- This stamp paper will only be valid if embossed below with special RED ink impression -----



Phone No :
Sold To/Issued To :
KAILASH PRASAD YADAV
For Whom/ID Proof :
KAILASH PRASAD YADAV



10/12/2023 13:28:53
₹ 0001000/-
38156541700832633764-00049097
Other
3815654 82190

Agreement No.- 09 New Maintenance Policy 2018 M.B.D. / 2023-24

This Agreement, made the 1st day of December-2023,
Between The Executive Engineer, R.W.D. Works Division, Birpur Supaul ("The E/I")
of the one part, and Kailash Prasad Yadav Construction Pvt. Ltd., Village-Hulash, Post-
Hulash, Ps.- Raghapur, Distt-Supaul [Name & Address of Contractor] (hereinafter called
"the Contractor" of the other part).

Whereas the E/I is desirous that the Contractor execute Output and
Performance based Rural Road contract for the Maintenance fo Roads Construction &
Maintenance of the Road From Hulash Gram Vishwa Bank Pakki Path (Panchayat
Bhawan) To Paschim Mahadalit tola 12.720 K.M. Package No-MR-N/2023-24 Virpur/03
Raghapur Block under New Maintenance Policy-2018 Year-2023-24. Tender ID- 127214
Bid ID- 553815 (hereinafter called "The Works") and the E/I has accepted the Bid by the
Contractor for the execution of such Works and the remedying of any defects therein, at
a contract price of Rupees- 11,72,12,499/- Eleven Crore Seventy Two Lakh Twelve
Thousand Four Hundred Ninety Nine Only.) below as 0.81% from BOQ

For Kailash Prasad Yadav Construction Pvt. Ltd.

Managing Director

01/12/2023

Executive Engineer
Rural Works Department
Work Division, Birpur


01/12/2023



Sl. No.	Package Number	Road Name	Length (KM)	Construction Cost	5 Year Maintenance Cost	Total Cost
1	MR-N/2023-24 Virpur/03	Hulash Gram Vishwa Bank Pakki Path (Panchayat Bhawan) To Paschim Mahadalit tola 12.720 K.M.	13.00	94811929.00	22400570.00	117212499.00
Total-			13.00	94811929.00	22400570.00	117212499.00

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the General condition hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the E/I to the contractor as hereinafter mentioned, the Contractor hereby covenants with the E/I to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The E/I hereby covenants to pay the contractor in consideration of the execution and completion of the Works and remedying the defects wherein the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - i) Letter of Acceptance;
 - ii) Contractor's Bid;
 - iii) Sanction VI-General Conditions,
 - iv) Sanction VII-Particular Conditions
 - v) Sanction V- Technical Specification (General and Supplementary Technical Specifications)
 - vi) Appendix A- Drawings
 - vii) Sanction IV- Works Schedule
 - viii) Quality Plan for Output and Performance Based Road contract as per Clause A14.1 of the Technical Specifications
 - ix) Appendices to the contract.
 - x) Addenda issued during bid period
 - xi) Any other relevant documents listed in the particular conditions together with any post bid correspondence.

For the Rural Works Department, Birpur


Managing Engineer


01/12/23
Executive Engineer
Rural Works Department
Work Division, Birpur

01/12/2023


In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.




The Common Seal of _____
was here unto affixed in the presence of:

Signed, Sealed and Delivered by the said _____
in the presence of:

Binding Signature of E/I _____

Binding Signature of Contractor _____

For K. S. and Yedav Construction Pvt. Ltd.

Managing Director



Executive Engineer
Rural Works Department
Work Division, Birpur

01/12/23