

R.A. vide by Letter No - 41194
dt - 03/08/23

T/A Amount

Cost Est:- 365.63
Main Est:- 6.81
Contingency:- 2.09

374.53

T/S Amount

Cost Est:- 420.67

Contingency:- 2.26

Total:- 422.93

Main Est:- 6.59

Total:- 429.52

Say:- 429.52 Lacs

(14.70%)

T.S. No 208/23-24 dt - 25.8.23

S.E. Letter No - 241 (M.T.) dt - 19/08/23


Technical sanction accorded as per Design & drawing approved by STA for Rs. 429.52 Lacs

(Ropees Four Crores Twenty Nine Lacs
Eighty two thousand.....) only.

Technical sanction does not mean sanction of rate.

Condition & directions Laid down in attached technical notes, with the DPR is to be followed strictly.

Chief Engineer-2
Rural Works Department


25.8.23