



Supplementary Agreement

Supplementary Agreement No :- 66 (S) MBD / 2020-21

Primary Agreement No :- 66 MBD/2020-21

Dated-29.07.2020

Name of Works :- Construction of Road With 5 Year maintenance of Package No-MR-N/2019-20 Belsand/03 Revised/ Supplementary Agreement Under MR-3054 Scheme.

1. Dumarbana To Bhatauliya
2. Kodlahiya To Gurdah

Name of Agency :- Amresh Kumar
Vill+Po-Rasalpur, P.S-Dumra
Distt- Sitamarhi.


Date of Start :- 14/03/2022

Date of Completion :-

E.M. Deposit :- F.D. Rs. 92000 = 00

This Agreement Made on 14/03/2022 between Executive Engineer, Rural Work Department, Works Division, Belsand of the one part and Amresh Kumar, Vill+Po-Rasalpur, P.S-Dumra, Distt-Sitamarhi. Whereas the Employer is desirous that the contractor execute the Works under M/R 3054 Scheme.

अमरेश कुमार


14/3/2022
Executive Engineer
R. W. D. Works Division
Belsand
14/03/22

Construction of Road With 5 Year maintenance Road from Package No-MR-N/2019-20 Belsand/03 Revised /Supplementary Agreement Under M/R 3054 scheme And the employer has accepted the bid by The Contractor for the execution and completion of such works and remedying of any defects therein at a cost of rupees-45,43,129.00 (Forty Five Lacs Forty Three Thousand One Hundred Twenty Nine Only)

NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract thereafter referred to, and they shall be form and be read and constructed as part of this agreement.
2. In consideration of the payments to made by the Employer to the Contractor as herein after mentioned, the contractor hereby covenants with Employer to execute and complete the works and remedy any defects therein in conformity I all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and constructed as part of this agreement , viz.
 - (i) Letter of Acceptance
 - (ii) Notice to proceed with the works
 - (iii) Contractor's Bid
 - (iv) Contract Data
 - (v) Special condition of contract and general conditions of contract.
 - (vi) Specifications
 - (vii) Drawings

Wishu
14/3/22
Executive Engineer
R. W. D. Works Division
Belsand
Ranjan
14/03/22

अदालत द्वारा

(viii) Bill of Quantities and

(ix) Any other document listed in the contract Data as forming part the contract

In witness, where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of


Was hereunto affixed in the presence of

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding signature of contractor.


Executive Engineer
R. W. D. Works Division
Belsand
14/03/22

अमरेश कुमार

Supplementary Agreement

1. Supplementary Agreement No :- 66 (S) MBD / 2020-21
2. Primary Agreement No :- 66 MBD/2020-21 Dated-29.07.2020
3. Name of Work :- Construction of Road With 5 Year maintenance of Package No-MR-N/2019-20 Belsand /03 Revised/Supplementary Agreement Under M/R 3054 Scheme.
A. " Dumarbana To Bhatauliya "
4. Name of Agency :- Amresh Kumar
Vill+Po-Rasalpur, P.S- Dumra
Distt-Sitamarhi
5. Primary Agreement Value :-

A. Construction Cost	:-	1,09,15,705.00
B. Maintenance Cost	:-	<u>26,89,209.00</u>
Total	:-	<u>1,36,04,914.00</u>
6. Deviation/ Variation Amount :-

A. Construction Cost	:-	24,41,086.00
B. Maintenance Cost	:-	<u>Nil</u>
7. Supplementary Agreement Value :- 24,41,086.00
8. Work Allotted Rate :- (10 % Below)
9. Total Agreement Value :-

A. Construction Cost	:-	1,33,56,791.00
B. Maintenance Cost	:-	<u>26,89,209.00</u>
Total	:-	<u>1,60,46,000.00</u>
10. Performance Security Deposit :-
11. B.G. No. / Bank :- F.D. Rs. 9200000
12. The Employer shall retain S.D. of (8 %) of the amount from each payment due to the contractor until completion of the whole of the construction work. No security deposit / retention shall be retained from the payment for routine maintenance of work.
13. Date of written order to commence :-
14. Time required for the work from date of written order to commence :-
15. Total No. of Items :-

Note : MBD Rules Terms and condition will be applicable.

अमरेश कुमार
Contractor

Executive Engineer
R.W.D. Works Division
Belsand
14/03/22

Supplementary Agreement

1. Supplementary Agreement No :- 66 (S) MBD / 2020-21
2. Primary Agreement No :- 66 MBD/2020-21 Dated-29.07.2020
3. Name of Work :- Construction of Road With 5 Year maintenance of Package No-MR-N/2019-20 Belsand /03 Revised/Supplementary Agreement Under M/R 3054 Scheme.
B. "Kodlahiya To Gurdah Path "
4. Name of Agency :- Amresh Kumar
Vill+Po- Rasalpur, P.S- Dumra
Distt-Sitamarhi
5. Primary Agreement Value :-


A. Construction Cost :-	1,07,70,908.00
B. Maintenance Cost :-	<u>37,54,920.00</u>
Total :-	<u>1,45,25,828.00</u>
6. Deviation/ Variation Amount :-

A. Construction Cost :-	22,24,283.00
B. Maintenance Cost :-	<u>(-) 1,22,240.00</u>
7. Supplementary Agreement Value :- 21,02,043.00
8. Work Allotted Rate :- (10 % Below)
9. Total Agreement Value :-

A. Construction Cost :-	1,29,95,191.00
B. Maintenance Cost :-	<u>36,32,680.00</u>
Total :-	<u>1,66,27,871.00</u>
10. Performance Security Deposit :-
11. B.G. No. / Bank :- F.D. Rs. 52000/-
12. The Employer shall retain S.D. of (8 %) of the amount from each payment due to the contractor until completion of the whole of the construction work. No security deposit / retention shall be retained from the payment for routine maintenance of work.
13. Date of written order to commence :-
14. Time required for the work from date of written order to commence :-
15. Total No. of Items :-

Note : MBD Rules Terms and condition will be applicable.


Contractor


Executive Engineer
R.W.D. Works Division
Belsand
14/03/22