



06/06/2023
बिहार BIHAR

100001.1000

कृषिपालक को गयेता, बारसो जिला
अनिल कुमार सिन्हा
मुद्रांक बिक्रेता, LNo-32A/84
निबंधन कार्यालय, कटिहार

AT 655954

Agreement

MR-3054

(बिहार ग्रामीण पथ अनुसंधान नीति 2018 योजना)

Agreement

This Agreement, made the12..... MBD day of Year - 2023-24
Between Executive Engineer, Rural Works Department, Works Division, Barsoi,
Katihar of the one part, and M/s Honey Construction Company, Mirchaibari,
Katihar, District- Katihar, State-Bihar, Pincode- 854105 (Bid Id.- 518646)

Whereas the Employer is desirous that the Contractor execute Outpur
and Performance based Rural Road Contract for the Maintenance of Road
Construction & Maintenance of Road MR-N/22-23 BARSOI /11 (i) L051-L025
to Lohari (VR25) (ii) Bijili Chowk to Bijili Roy Tola. (Tender Id- 120122)
(Block-Dandahora) and the E/I has accepted the Bid by the Contractor for the
execution of such Works and the Remedying of any defects therein, at Contract
Price of Rs.- 3,44,79,371.00 (Three Crore Forty Four Lakh Seventy Nine
Thousands Three Hundred Seventy One Rupees) Only.

Honey Construction Company
Borodmym
Partner

Jaugh
13/06/23
Executive Engineer
Rural Works Department
Works Division, Barsoi



ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुसंधान नीति 2018 योजना)

1	Name of Contractor and Address	:-	M/s Honey Construction Company Mirchaibari, Katihar, District- Katihar, State-Bihar, Pincode- 854105 (Bid Id.- 518646)		
2	Registration No./ Department	:-	1210173 / Class-1	28-Jun-2021 to 27-Jun-2026	
3	PAN	:-	AAIFH6980J		
4	GST	:-	10 AAIFH6980J1Z8		
3	Name of Work :-				
MR-N/22-23 BARSOI /11 (Tender Id- 120122)			Length (K.M.)	Agreement Amount	
			Const. Cost (In Lakh)	Main. Cost (In Lakh)	Total Cost (In Lakh)
(i)	L051-L025 to Lohari (VR25)		3.028	141.27502	37.74753
(ii)	Bijili Chowk to Bijili Roy Tola.		2.287	143.76192	22.00924
Total :-			5.315	285.03694	59.75677
4	Agreement No./Year	:-	...12... MBD /2023-24		
5	Date of Work Order	:-	01.03.23		09 Month
6	Date of Completion	:-	01.12.24		
7	Notice Inviting Tender	:-	MR-3054-23 / 2022-23		
8	News Paper in which Tender Published	:-	News Paper - Danik Jagran Date of Publication - 19.07.2022 PR No. - 5233 (RWD) 2022-23 Date of Receipt - 17.08.2022		
9	Below	:-	17.20 % Below		

Honey Construction Company
Bareilly

13/08/23
Executive Engineer
 Rural Works Department
 Works Division, Barsoi

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुसंधान नीति 2018 योजना)

1	Name of Work	:-	L051-L025 to Lohari (VR25)	
2	Lenth (K.M.)	:-	3.028 K.M	
3	Amount & Date of Administrative	:-	230.756 Lakh Lt. No.- 455 / 04.07.2022	
4	Amount & Date of Technical Sanction	:-	170.618+45.589 = 216.207 Lakh / Dt- 25.07.2022	
5	Estimated Cost :-			
	Const. Const.	:-	170.61774	Lakh
	Maintenance Cost.	:-	45.58881	Lakh
	Total	:-	216.20655	Lakh
6	<u>Agreement Details Below :-</u> (GST 12 %, L-Cess 1 % and Seigniorage Fee Included)			
	Agreement Amount for Const.	:-	141.27502	Lakh
	Maintenance Amount	:-	37.74753	Lakh
	Total	:-	179.02255	Lakh

No.	Const. Cost. (In Lakh)	1 st Year (In Lakh)	2 nd Year (In Lakh)	3 rd Year (In Lakh)	4 th Year (In Lakh)	5 th Year (In Lakh)	Total Agreement Amount (In Lakh)
	141.27502	2.10356	3.31748	8.44788	9.29047	14.58813	179.02255

Honey Construction Company
Basil m yea
 Partner

13/7/23
 Executive Engineer
 Rural Works Department
 Works Division, Barsoi



ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Work	:-	Bijili Chowk to Bijili Roy Tola.	
2	Lenth (K.M.)	:-	2.287 K.M.	
3	Amount & Date of Administrative	:-	215.922 Lakh / Lt. No. - 455 / 04.07.2022	
4	Amount & Date of Technical Sanction	:-	173.62+26.581 = 200.201 Lakh / Dt- 25.07.2022	
5	Estimated Cost :-			
	Const. Const.	:-	173.62553	Lakh
	Maintenance Cost.	:-	26.58121	Lakh
	Total	:-	200.20674	Lakh
6	<u>Agreement Details Below :-</u> (GST 12 %, L-Cess 1 % and Seigniorage Fee Included)			
	Agreement Amount for Const.	:-	143.76192	Lakh
	Maintenance Amount	:-	22.00924	Lakh
	Total	:-	165.77116	Lakh

1. No.	Const. Cost. (In Lakh)	1 st Year (In Lakh)	2 nd Year (In Lakh)	3 rd Year (In Lakh)	4 th Year (In Lakh)	5 th Year (In Lakh)	Total Agreement Amount (In Lakh)
	143.76192	1.46121	2.47717	4.89251	5.30312	7.87524	165.77116

Honey ...
Bened in 4th Parting.

13/7/23

Executive Engineer
Rural Works Department
Works Division, Barsoi

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000

बिहार BIHAR

Treasury Officer
Katihar

AV 529939

निर्माण प्रमाण
स्टाम्प, सी०-२/१०
निबन्धन कार्यालय, कटिहार

Supplementary Agreement

MR-3054

(बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

Supplementary Agreement No.	:-	01 MBD / 2024-25
Main Agreement No.	:-	12 MBD / 2023-24 (Date - 13.07.2023)
Name of Firm of Contractor	:-	M/s Honey Construction Company
Name of Work	:-	MR-N/22-23 BARSOI /11
Main Agreement Value	:-	344.79371 Lakh
Supplementary Agreement Value	:-	18.23152 Lakh (Revised GST Claim)
Total Agreement Value	:-	363.02523 Lakh
Date of Agreement	:-	10.04.2024
Date of Completion	:-	As Per Main Agreement

This Agreement made on 10.04.2024 between Executive Engineer, Rural Works Department, Works Division, Barsoi, Katihar of the one part, and M/s Honey Construction Company, Mirchaibari, Katihar, District- Katihar, State-Bihar, Pincode- 854105.

Whereas the Employer is desirous that the Contractor execute MR-N/22-23 BARSOI /11 (i) L051-L025 to Lohari (VR25) (ii) Bijili Chowk to Bijili Roy Tola. (Block-Dandkhora) and the thereafter under take routine maintenance for five years and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects and routine maintenance therein, at a cost of Rs.- 3,63,02,523.00 (Three Crore Sixty Three Lakh Two Thousands Five Hundred Twenty Three Rupees) Only. The Supplementary Agreement Amount to Rs. 18,23,152.00 (Eighteen Lakh Twenty Three Thousands One Hundred Fifty Two Rupees) Only.

Honey Construction Company
Benedict M. M. M.

Partner

Page - 1
Executive Engineer
Rural Works Department
Works Division, Barsoi



ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Contractor and Address	:-	M/s Honey Construction Company Mirchaibari, Katihar, District- Katihar, State-Bihar, Pincode- 854105	
2	Registration No./ Department	:-	1210173 / Class-1	28-Jun-2021 to 27-Jun-2026
3	PAN	:-	AAIFH6980J	
4	GST	:-	10 AAIFH6980J1Z8	

Previous Amount Details :-

Package No. :- <u>MR-N/22-23 BARSOI /11</u>		Length (K.M.)	Agreement Amount		
			Const. Cost (In Lakh)	Main. Cost (In Lakh)	Total Cost (In Lakh)
(i)	L051-L025 to Lohari (VR25)	3.028	141.27502	37.74753	179.02255
(ii)	Bijili Chowk to Bijili Roy Tola.	2.287	143.76192	22.00924	165.77116
Total (A) :-		5.315	285.03694	59.75677	344.79371

Letter No.- BRRDA(HQ)-PMGSY-39/2018-Part-1 – 3322 Dt.- 05.12.2023
S.E. R.W.D.W. CIRCLE Lt. No. – 631 Anu Dt- 06.04.2024

Revised Amount Details :-

Package No. :-		Length (K.M.)	Agreement Amount		
			Const. Cost (In Lakh)	Main. Cost (In Lakh)	Total Cost (In Lakh)
(i)	L051-L025 to Lohari (VR25)	3.028	148.73718	39.75027	188.48745
(ii)	Bijili Chowk to Bijili Roy Tola.	2.287	151.36065	23.17713	174.53778
Total (B) :-		5.315	300.09783	62.92741	363.02523
Supplementary Agreement Value (B – A) =			15.06089	3.17064	18.23152

Honey Construction Company
Binod Kumar
Partner

19/7/24
Executive Engineer
Rural Works Department
Works Division, Barsoi

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Work	:-	L051-L025 to Lohari (VR25)
2	Lenth (K.M.)	:-	3.028 K.M
3	Amount & Date of Administrative	:-	230.756 Lakh Lt. No.- 455 / 04.07.2022
4	Amount & Date of Technical Sanction	:-	170.618+45.589 = 216.207 Lakh / Dt- 25.07.2022
5	Revised BOQ Cost :-		
	Const. Const.	:-	179.63428 Lakh
	Maintenance Cost.	:-	48.00757 Lakh
	Total	:-	227.64185 Lakh
	Below	:-	17.20 %
6	Agreement Details Below :- (GST 18 %, L-Cess 1 % and Seigniorage Fee Included)		
	Agreement Amount for Const.	:-	148.73718 Lakh
	Maintenance Amount	:-	39.75027 Lakh
	Total	:-	188.48745 Lakh

Sl. No.	Const. Cost. (In Lakh)	1 st Year (In Lakh)	2 nd Year (In Lakh)	3 rd Year (In Lakh)	4 th Year (In Lakh)	5 th Year (In Lakh)	Total Agreement Amount (In Lakh)
1	148.73718	2.21517	3.49350	8.89610	9.78338	15.36212	188.48745

Money Construction Company
Benedict m...
Partner

Executive Engineer
Rural Works Department
Works Division, Barsoi

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Work	:-	Bijili Chowk to Bijili Roy Tola.	
2	Lenth (K.M.)	:-	2.287 K.M.	
3	Amount & Date of Administrative	:-	215.922 Lakh / Lt. No. - 455 / 04.07.2022	
4	Amount & Date of Technical Sanction	:-	173.62+26.581 = 200.201 Lakh / Dt- 25.07.2022	
5	Revised BOQ Cost :-			
	Const. Const.	:-	182.80272	Lakh
	Maintenance Cost.	:-	27.99171	Lakh
	Total	:-	210.79443	Lakh
	Below	:-	17.20%	
6	<u>Agreement Details Below :-</u> (GST 18 %, L-Cess 1 % and Seigniorage Fee Included)			
	Agreement Amount for Const.	:-	151.36065	Lakh
	Maintenance Amount	:-	23.17713	Lakh
	Total	:-	174.53778	Lakh

Sl. No.	Const. Cost. (In Lakh)	1 st Year (In Lakh)	2 nd Year (In Lakh)	3 rd Year (In Lakh)	4 th Year (In Lakh)	5 th Year (In Lakh)	Total Agreement Amount (In Lakh)
1	151.36065	1.53875	2.60862	5.15212	5.58452	8.29312	174.53778

Honey Construction Company
Partner

Executive Engineer
Rural Works Department
Works Division, Barsoi

15/7