

12/06/24-20/06/24 के अंदर रु. नवमास तक सेट्टा कराने का बहिष्कार नित्यागोचर व नमोदहन  
बिहार BIHAR

Rate 0.15% below S/R

Agreement No. 04 MBD/2024-25 N-MR3054

This Agreement made the 20th June Between The Executive Engineer R.W.D Works Division, Bagha-2 ("The Employer") of the one part, and [Name & Address of Contractor] Nav Bharat Construction Company, C/O-Vivek Malhan Mission Park Lane Church Road Bettiah, Dist.-West Champaran ("The Contractor") of the other part.

Whereas the Employer is desirous that the contractor execute Output and performance based Rural Road for the Maintenance Road MR-N/2022-23 Bagaha-2/02 (hereinafter called the Work) and the employer had accepted the Bid by the contractor for the execution of such works and the remedying of any defects therein at a contract Price of Rs. 5,03,23,348.00 (Five Crore Three Lac Twenty Three Thousands Three Hundred Forty Eight only)

Name of Road	Length (KM)
L035-Rupahi Chauk to Rupahi West (VR19)	1.095
L039-Rupahi to Rupahi Tarnd (VR23)	1.230
L049-Malahi to Pakri Badhai Tola (VR33)	1.500
Lachhamipur Jaghahi	0.820
L038-Jamuniya to Jamuniya Harijan Basti (VR22)	1.310
L045-Koiri Tola to Barariha (VR29)	1.600
L047-Malahi to Pakri Tanr Tola (VR37)	1.200
L053-PMGSY Rd to Nawaka Tola Piprahiya (VR37)	1.700

NOW THIS AGREEMENTS WITNESSETH and the Parties hereto agree as follows:

- In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General condition hereafter referred to, and they shall be deemed to form and be read and construed as part this Agreement.

M/s Nav Bharat Construction Co.

Vivek Malhan

PARTNER.

Executive Engineer


RWD (W) Div. Bagha-2

20/06/24



Name of Agency :- Nav Bharat Construction Company  
Package No. :- MR-N/2022-23 Bagaha-2/02  
Agreement No. :- 04MBD/2024-25 (N-MR-3054).  
Letter issued by :- Chief Engineer-5, Rural Works Department, Bihar, Patna.  
Letter No. :- 1258 अकृ०, Date-14.06.2024  
Agreement Value :- 5,03,23,348.00  
Construction Cost :- 40213398.00  
Maintenance Cost :- 10109950.00  
Date of Work Order :- 20.06.2024  
Time of Completion :- 19.03.2025 (Nine Month)  
Performance Security :- 25,16,168.00 } 25,35,068.00  
Additional Performance Guarantee :- 18,900.00  
Security Deduct From bill :- 5% (Five Percent)  
No of Items :- 174  
Rate :- 0.15% Below S/R

M/s Nav Bharat Construction Co.  
Vivek Mishra  
PARTNER.

  
Executive Engineer  
RWD (W) Div, Bagha-2  
20/6/24