



बिहार BIHAR

पुर्नमा कोषगार बजगृह
निर्गत तिथि:-
17 OCT 2022
प्राधिकृत पदाधिकारी

Prem Kumar of Srinagar Hata Pstnt
AN 378903
Dated 10/0-22-11-2022
Date of Com-21-8-2023
Md. Shamim Ahmad Ansari
S. V. BAISI, PURNEA
L.No.-230/95

Agreement No.:- 03.MBD/2022-23

This agreement, made the 12th date of December, 2022. Between the Executive Engineer, RWD Works Division, Katihar, District- Katihar on behalf of Governor of Bihar (hereinafter called "the Employer") of the one part, and Prem Kumar, AT- D.M. Kothi Road, Srinagar Hata, District- Purnea, Bihar-854301 (hereinafter called "the Contractor" of the other part).

Whereas the Employer is desirous that the Contractor execute "Const. and Maintenance of Package- MR-N/22-23 KATIHAR/04 (1. Bajrangbali Chowk To Morsanda road, 2. School Chowk To Nawabganj Basa tola, 3. Dumarhaat Se Bakhari Railway Station via Marghiya) Under 3054 MR (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a cost of Rs. 5,62,13,706.00 (Rupees Five Crore Sixty Two Lacs Thirteen Thousand Seven Hundred Six Only).

NOW THIS AGREEMENT WITNESSTH AS follows :

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

Cont.....2

Prem Kumar
12/12/2022
Executive Engineer
R.W.D (W) Division, Katihar
12/12/2022

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000



377
बिहार BIHAR
पुणे कोर्टाचे न्यायालय
दिनांक:-
06 NOV 2023
कोषागार पदाधिकारी

Prem Kumar At. D.M. Kothi Road, Srinagar Hata
p/s. K. hat. Dis. Purnea

1000X1 = 1000

Ag.

Signature of Prem Kumar

24-11-23
Indradev Prasad Sah
STAMP VENDER
CIVIL COURT
L NO. 10/2023, PURNEA

Supplementary Agreement No:- 10/MBD/2023, PURNEA

This agreement, made the 10th date of November, 2023. Between the Executive Engineer, RWD Works Division, Katihar, District- Katihar on behalf of Governor of Bihar (hereinafter called "the Employer") of the one part, and Prem Kumar, AT- D.M. Kothi Road, Srinagar Hata, District- Purnea, Bihar-854301 (hereinafter called "the Contractor" of the other part).

Whereas the Employer is desirous that the Contractor execute "Const. and Maintenance of Package- MR-N/22-23 KATI HAR/04 (1. Bajrangbali Chowk To Morsanda road, 2. School Chowk To Nawabganj Basa tola, 3. Dumarhaat Se Bakhari Railway Station via Marghiya) Under 3054 MR (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a cost of Rs. 29,37,843.00 (Rupees Twenty Nine Lacs Thirty Seven Thousand Eight Hundred Forty Three Only). The revision has been effected due to revision of G.S.T. (from 12% to 18%) for the above said work. All other conditions shall remain the same as before. (Main Agreement Amount Value - Rs. 5,62,13,706 vide Agreement No.- 03MBD/2022-23)

NOW THIS AGREEMENT WITNESSTH AS follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

Signature of Prem Kumar

Signature of Prem Kumar

Signature of Prem Kumar

R.W.D. (W) Division, Katihar

10/11/23