

Handwritten text in Hindi and English, including a signature and the word 'Attache'.

Supplementary Agreement of original Agreement No- 85 SBD/2020-21

AGREEMENT Form:

Agreement.

This agreement, made the ..... day of ..... 2024 Between Executive Engineer R.W.D (W) Division, Madhubani of the one part, and Sri Awadhesh Kumar, At- Maranchi, Tajpur, Dih, Ward No- 08, Dist- Patna-803301 (hereinafter called "contractor" of the other part) Where as the Employer is desirous that the Contractor execute Construction & Maintenance of Raod & CD work "Main Road to Navtoli Paswan Road, Length- 0.710 KM under MMGSY head, and the Employer has accepted the Bid by the Contractor for the Execution and completion of such works and the remedying of any defects therein at cost of Rs. 6,30,046.00 (Rupees Six lakhs thirty thousand fourty six) only

Signature of Executive Engineer  
Executive Engineer  
R.W.D. (W) Division, Madhubani.  
24/5/24

Awadhesh Kumar



1. In this agreement, words and expressions shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to, and they shall be deemed to form and be read and construed as per part of this Agreement.
2. In this Agreement of the payment to be made by the employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defect wherein the contract price or such sum as may become payable under the provisions of the Contractor at the times and in the manner prescribed by the Contract.
4. Following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (i) Letter of Acceptance
  - (ii) Notice of proceed with the works.
  - (iii) Contractor's Bid
  - (iv) Contract data
  - (v) Special conditions of contract and General conditions of contract.
  - (vi) Specification MORD
  - (vii) Drawings
  - (viii) **Bill of Quantities. And comparative statement (Revised B.O.Q.)**
  - (ix) Other document listed in the contract data as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of .....




Was hereunto affixed in the presence of

Signed, Sealed and delivered by the said .....

.....  
In the presence of:

Binding Signature of Employer .....

Binding Signature of Contractor .....

  
Executive Engineer  
R.W.D. (M) Division, Madhubani.  
  


Awa. dhan

**अधीक्षण अभियंता का कार्यालय**  
**ग्रामीण कार्य विभाग, कार्य अंचल, मधुबनी**  
 Email: secirclemadhubani@gmail.com Mob No-8986915114

पत्रांक :- 134 अनु0/मधुबनी दिनांक :- 12.03.24

ई0 परचेज आलग  
 अधीक्षण अभियन्ता,

कार्यपालक अभियन्ता  
 ग्रामीण कार्य विभाग,  
 कार्य प्रमंडल, मधुबनी।

विषय:- MMGSY (Sc) योजनान्तर्गत 01 अर्द्ध पय का पुनरीक्षित परिमाण विपत्र अनुमोदन के संबंध में।

प्रसंग:- आपका पत्रांक-332 अनु0, दिनांक-04.03.2024, एवं अभियंता प्रमुख-राह-अपर आयुक्त-राह विशेष सचिव,, ग्रामीण कार्य विभाग बिहार, पटना का पत्रांक-BRRDA (HQ)-MMGSY-240/23-59 अनु0 पटना, दिनांक-07.01.2024

महाशय,

उपर्युक्त विषयक प्रासंगिक पत्र द्वारा प्राप्त ग्रामीण कार्य विभाग, कार्य प्रमंडल, मधुबनी अन्तर्गत शीर्ष MMGSY (Sc) योजनान्तर्गत निम्नलिखित पथ का पुनरीक्षित तकनीकी स्वीकृति के उपरान्त पुनरीक्षित परिमाण विपत्र अनुमोदित कर मूल रूप में अग्रेतर कार्रवाई हेतु भेजी जाती है।

साथ ही निदेश दिया जाता है कि अनुमोदित पुनरीक्षित परिमाण विपत्र के मद एवं मदों की मात्रा, दर, इकाई, गणना आदि की जाँच आप अपने नज़र से भी कर संतुष्ट होने के पश्चात् ही अग्रेतर कार्रवाई करेंगे। किसी प्रकार की त्रुटि पाये जाने पर अधोहस्ताक्षरी से आवश्यक सुधार हेतु प्रस्तुत करेंगे।

क्र.सं	योजना का नाम	लम्बाई (कि.मी.में)	प्रस्तावित स्वीकृति की राशि (लाख में)	पुनरीक्षित तकनीकी स्वीकृति की राशि (लाख में)	अनुमोदित पुनरीक्षित परिमाण विपत्र की राशि
1	Main road to Navtoli Paswan tol road	0.710	62,987	69,033	69,03,314.00

अनु0:- यथोक्त।

विश्वासभाजन

12/03/24  
 (ई0 परचेज आलग)

अधीक्षण अभियन्ता,  
 ग्रामीण कार्य विभाग, कार्य अंचल, दरभंगा।

Executive Engineer  
 R.W.B. Works Division