



ग्रामीण कार्य विभाग

Rural Works Department, Govt of Bihar

SUPPLEMANTRY AGREEMENT
NEW MAINTENANCE POLICY-2018



UNDER
RWD WORKS DIVISION HARNAUT

C/S Approved By S.E. RWD Work Circle Nalanda Vide Letter (we) Dated

PROJECT NAME:- M/R TO ROAD M/R-N/19-20/ HARNAUT/06

INCLUDING 5 YEAR MAINTANANCE.

TENDER ID- 94276 BID ID- 408877

CONTRACTOR NAME:- PREM KUMAR SINHA

ADDRESS:Mahespur,PO-Madhapur,P.S-Chandi,Nalanda,Bihar-803108

BLOCK :- THARTHARI

AGREEMENT No. :- MBD-/202

ACCEPTED RATE :- 4.56% Below of BOQ Rate.

Supplementary AGREEMENT Value:- Rs. 26,34,994.00

Work STARTED DATE :-


Prem K. Sinha

Co-Ordinator
22-07-21

Executive Engineer
Rural Works Department
Nalanda

22/07/21





93236 21.9.22 - बिहार 9870 / 5, 5, 2017/10 अर्थ विभाग, कर्मचारी सेवा विभाग
 बिहार BIHAR 2022/10 अर्थ विभाग, कर्मचारी सेवा विभाग
 Executive Engineer
 Rural Works Department
 Works Division Harnaut
 2022/10 अर्थ विभाग, कर्मचारी सेवा विभाग
 24 AUG 2021
 Sr. Treasury Officer
 Nalanda

Supplementary Agreement

This agreement made the _____ day of _____ 2022
 Between Executive Engineer, Rural Works Department, Works Division Harnaut (hereinafter called "the Employer")) of part under Non-Plan Head M/R-3054 (New Maintenance Policy-2018) for BRRDA 5th Floor Vishweshwaraiya Bhawan, Jawaharlal Nehru Marg, Patna.- 15.

Coat Steel copy
 22.08.21
 Executive Engineer
 Rural Works Department
 Works Division Harnaut
 अमन

Prem Kumar Sinha
 VILL- and, P.O-Maheshpur, P.S-Madhopur
 Chandi, Nalanda, Bihar-803108
 (Tender id-94276)(Bid id-408877)

Whereas the Employer is desirous that the Contractor execute of M/R to Road MR-N/20-21/ Harnaut/06 including Five Year Maintenance under Head 3054 (New Maintenance Policy-2018), and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects there in at a **Supplementary Construction cost** of Rupees 26,34,994 (Twenty Six Lack Thirty Four Thousand Nine Hundred Ninety Four) only i.e on 4.56% (Four Point, Five Six) below of Estimated Rate (Updated Total Revised Construction Cost + Maintenance Cost 3,12,42,372) with the intended completion date as specified in the original agreement

Prem K. Sinha

Executive Engineer
 Rural Works Department
 Works Division Harnaut