




बिहार BIHAR

क्र.संख्या 3385

दिनांक की तारीख 19/21/2024

मुद्रा का मूल्य मुद्रा की सीट

में 2000/- का मूल्य 1000/-

AW 651293

(A) Standard Form of Agreement

Notes on Standard Form of Agreement

The Agreement should incorporate any correction or modification to the Bid from corrections of errors (Instructions to Bidders, Clause 26)

Work Start Date:- 20.02.24

Work End Date:- 19.02.25

Standard Form: Agreement

Agreement No. 31 MB 01

of 2023-24

(Below-0.25%)

This agreement, made the 28 day of 2024 between EXECUTIVE ENGINEER, RURAL WORKS DEPARTMENT, WORKS DIVISION, SIWAN-2 [name and address of Employer] (hereinafter called "the Employer") of the one part, M/S Yadav Construction, Add.- New Basti, Mahadewa, Dist.- Siwan. [name and address of Contractor] (hereinafter called "the Contractor") of the other part).

Whereas the Employer is desirous that the Contractor execute under MR/3054 in Block-Mairwa, Dist- Siwan of Const. of Package No. MR-N/23-24 Siwan-2/07, (Tender ID.-130428) (BID ID- 565410) Name of Road-1.L066-T02 to Sirisiya (Track 20), from Length of 1.000 Km, 2. Babhnauli Bargaon PMGSY Path Chupchupwa to Mauja Harijan Tola, from Length of 0.500 Km, 3. Emnaulie More to Emanaulie, from Length of 1.200 Km, 4. Emnauli More to Koeri Tola, from Length of 1.100 Km, 5. L074 Dharni Chapar to Parasiya (Track 14), from Length of 1.830Km, 6. L076-L041 to Karjania (Track-16), from Length of 0.660 Km, & 7. L085-T03 Gopalchak to Phurchhua Mouja (VR26), from Length of 1.060Km, and Construction Cost Rs. 28441882.00 + Maintanance Cost for Five Years Rs. 6436959.00 [name and identification number of Contract] (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein at a cost of Rupees Total 34878841.00 (Three Corer Forty Eight Lakh Seventy Eight Thousand Eight Hundred Forty One Only).

में यादव कन्स्ट्रक्शन

28.02.24

EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT
WORKS DIVISION, SIWAN-2

28.02.24