बिहार BIHAR

AS 420305

1532
4-1-2024

सुतंक्ष नाथ मित्रा
मुद्रांक वि
कोर्ट कम्पाउण्ड,बांका
लाइसेंस नं0-11/932

DISTRICT TREASURY OFFICE
17 OCT 2023
BANKA

कार्यप्रारंभ की तिथि – 28-05-2022
कार्यसमाप्ति की तिथि : 27-02-2023

Revised Agreement

11MRSD/22-23

This agreement, made the day of between The Executive Engineer, Rural Work Department (Works) Division, Banka-1 (hereinafter called "the Employer") of the one part, and **Mister Azad**, At- Majlishpur, Dist- Banka, (Bihar) 813203 (hereinafter called "the Contractor") of the other part.

Whereas the Employer is desirous that the Contractor execute the Construction of Road & CD Works with maintenance under Road name **Package No.- MR-N/21-22 Banka-1/18** (Tender ID- 116087, Bid ID- 499983) Year 2021-22 under **M/R (3054)** Youjna, Block- Banka, District- Banka, Bihar (hereinafter called the contract) Engineer in Chief, Rural work department, Bihar Patna Vide Letter No-40 Encl / Patna, Dated 28.05.2022 **Due to GST Rate Increased from 12% to 18% Hence Revised BOQ Approved by RWD Works Circle Bhagalpur, Vide Lt No 514 Enc Date 18.05.2024** and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the Routine maintenance of works for Five Years of the Contract Price remedying of any defects therein, at a **Construction of cost of Rs. 45036150.00** (Rupees Four Crore Fifty Lakh Thirty Six Thousand One Hundred Fifty Only) & Maintenance of cost Rs. **9912348.00** (Rupees Ninety Nine Lakh Twelve Thousand Three Hundred fourty Eight Only) with a Total Amount of Rs **54948498.00** (Rupees Five Crore fourty Nine Lakh fourty Eight Thousand four Hundred Ninety Eight Only) at bidder rate quoted **0.5 % below** the estimated cost. **Mister Azad** the contractor has deposited **(i)** FD A/c No.- 35580300007295 Amount Rs. 1050000.00 **(ii)** FD A/c No.- 41014440044 Amount Rs.

Divisional Account Officer
R.W.D. (W) Div. Banka-01

31/5/24
Executive Engineer
R.W.D. Works Division
BANKA-1

Scanned with CamScanner