

अमित कुमार 9/11/24 19/11/24
 1000/- 19/11/24 19/11/24
 650654
 1000/- 19/11/24 19/11/24
 1000/- 19/11/24 19/11/24

AGREEMENT

PAN-BGHPK1161L
 Reg.-1210029
 GST No-10BGHPK1161L1ZP

Work has been allotted by Chief Engineer-5. R.W.D. Bihar Patna. vide letter no. 50, dt. 17.02.2024
 Below 0.15% on BOQ Rate

1. Agreement No.-...../MBD/2023-24
2. Estimated Cost Rs. 2,14,21,626.00 (Two crore fourteen lac twenty one thousand six hundred twenty six only.)
3. Agreement value:- 2,13,89,492.00 (Two crore thirteen lac eighty nine thousand four hundred ninety two only.)
4. Performance security Rs. 10.90 Lac. in shape of FD & NSC
5. Date of commencement of work: 20.02.2024
6. Date of completion of work: 19.11.2024

This agreement, made the... 2nd... day of ...Mar.-2024... Between Executive Engineer, R.W.D. Works Division. Hathua. of the one part, and Amit Kumar, At-Murera, Post-Hathua, Distt-Gopalganj. Where as the Employer is desirous that Contractor execute construction of Road from MR-3054, Package No- MR-N/23-24/Hathua/-07, Under- 3054-New Maintenance Policy-2018 (Length-5.057 km.) and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees.

Road	Length (In K.M)	Construction Cost.	Maintenance Cost.	Total Cost.
Atawa Mahadewa To Piprapati.	1.810	5156588.00	1799650.00	6956238.00
Bansdila Chhathteer To Kewala hata.	1.207	3687721.00	1247276.00	4934997.00
L042-Narainia T06 to Sauredi (VR25)	2.040	8091735.00	1406522.00	9498257.00
Total	5.057	16936044.00	4453448.00	21389492.00

अमित कुमार

02.03.24

02.03.24
 Executive Engineer
 R.W.D. Works Division
 Hathua
 02/03/24

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are respectively as are respectively assigned to them in the condition of contract here in after referred to, and they shall be deemed to from and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the contractor as here in after mentioned, the contractor the works and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay contractor in consideration of the execution of the execution and completion of the works and the remedying the defects where in the contract price of such other sum as may become payable under the provisions the contract.
4. The following documents shall be deemed to from and be read and construct as part of this Agreement, Viz:-
 - I. Letter of Acceptance
 - II. Notice to proceed with the works
 - III. Contractor's Bid
 - IV. Contract Data
 - V. Special conditions of contract and general conditions of contract
 - VI. Specifications
 - VII. Drawings
 - VIII. Any other document listed in the contract date as forming part of the contract.


In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of.....

In the presence of:-

Binding signature of employer.....

Binding signature of contractor.....


02.03.24
Executive Engineer
R.W.D. Works Division
Hathua
02/03/24

SYNOPSIS OF AGREEMENT

(Agreement Below on – 0.15%)


Name of Works :- **MR-3054, Package No- MR-N/23-24/Hathua/-07, Under- 3054-New Maintenance Policy-2018 (Length-5.057 km.)**

Estimated Cost. : **2,14,21,626.00**

1. Ref. of NIT : **PR No-013444(RWD)-2023-24**
2. Agreement Value : **2,13,89,492.00**
3. Date of Tender : **24.01.2024**
4. Details of Earnest Money : **10.90 Lac. in shape of FD & NSC**
5. Date of Works Order : **20.02.2024**
6. Date of Completion : **19.11.2024**
7. Actual Date of Completion :
8. No. of Items Tender for : **20 Nos, 21 Nos & 24 Nos.**



D.A.O.
R.W.D. Works Division
Hathua






Executive Engineer
R.W.D. Works Division
Hathua.




Term & Condition

- 1-Deduction from running bill will be made as per Government notification.
- 2-Terms and Conditions of 3054 New Maintenance Policy-2018 will be applicable to the Contractor
- 3- Contractor will have to strictly follow rules & regulation which issued time to time by the department and Government of Bihar. Regarding the execution contract work.
- 4- The Terms and Conditions of the NIT will be the part of this Agreement.
- 5-Neither any type of construction works nor excavation of earth in private land will be made.
- 6-M&N FORM with Relevant Mining Challan will be submitted by Contractor at each and every payment otherwise royalty will be deducted two times of the Schedule rate.


Sing. Of Contractor




02-03-24
Executive Engineer,
R.W.D. Works Division
Hathua.
02/03/24

MR-N-23-24/Hathua.-07
Tender ID- 130315

As per BOQ Cost.							
No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance
1	Atawa Mahadewa To Piprapati. (1.810 K.M)	360471.00	360471.00	360471.00	360471.00	360471.00	1802355.00
2	Bansdila Chhatteer To Kewala hata. (1.207 K.M)	249830.00	249830.00	249830.00	249830.00	249830.00	1249150.00
3	L042-Narainia T06 to Sauredi (VR25) (2.040 K.M)	281727.00	281727.00	281727.00	281727.00	281727.00	1408635.00
	Total.	892028.00	892028.00	892028.00	892028.00	892028.00	4460140.00
							16961486.00
							21421626.00

As per Agreement on 0.15%									
Sl No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	Atawa Mahadewa To Piprapati. (1.810 K.M)	359930.00	359930.00	359930.00	359930.00	359930.00	1799650.00	5156587.50	6956237.50
2	Bansdila Chhatteer To Kewala hata. (1.207 K.M)	249455.26	249455.26	249455.26	249455.26	249455.26	1247276.28	3687721.11	4934997.38
3	L042-Narainia T06 to Sauredi (VR25) (2.040 K.M)	281304.41	281304.41	281304.41	281304.41	281304.41	1406522.05	8091735.16	9498257.21
	Total.	890689.66	890689.66	890689.66	890689.66	890689.66	4453448.32	16936043.77	21389492.09
	Say Rs.	890690.00	890690.00	890690.00	890690.00	890690.00	4453448.00	16936044.00	21389492.00

D.A.O
R.W.D. Works Division
Hathua.

Executive Engineer,
R.W.D. Works Division,
Hathua.

31/11/2024