

AU 896120

Rate Approved by S.E. R.W.D. Works Circle, Gaust Cetterno, IPU Gava date on 16.61 % (SIXTEEN POINT SIX ONE PERCENT) below.

Agreement No: <u>25/MR/MB</u> D/2023-2024

This agreement, made the 1.8.th. Day of Field - 2024 between EXECUTIVE ENGINEER, R.W.D, WORKS DIVISION, GAYA (herein after called "the Employer") [hereinafter called the. RANI KUMARIAT- VILL- AMRA, P.O- SOHAIPUR, P.S- MUFFASIL, DIST- GAYA CONTACT NO- 9931586213 E-mail - kanhaiya111988@gmail.com hereinafter called "the Contractor" of the other part]. Whereas the E/I is desirous that the Contractor execute Output and performance based Rural Road contract for the maintenance of Roads Group No: -MR-N/23-24Gaya/14 (hereinafter called "The Works") and the E/I has accepted the Bid by the Contractor for the execution of such works and the remedying of any defects therein, at a contract price of Rs 45.49043 Lakh Rupees (RUPEES- FORTY FIVE LAKH FORTY NINE THOUSAND FORTY THREE ONLY). The Commencement of work is 18/02/2024 and Completion of date upto

Sl. No. Package/ Group No 1 MR-N/23-24Gaya/14	Road Name	Length (K.M) 0.800
	Total =	0.800