

कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमंडल, बॉका-2

पत्रांक-1220 / बॉका,

दिनांक-13.05.2024

प्रेषक :- कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल, बॉका-2
सेवा में,

नोडल पदाधिकारी
MR 3054 New Maintainance Poliya 2018
ग्रामीण कार्य विभाग,
बिहार पटना।

विषय:- MR 3054 New Maintainance Poliya 2018 में एकरासनामा
सं0- 29MBD/2022-23 को Definalized करने के संबंध में।
महाशय,

उपरोक्त विषय के संबंध कहना है कि MR 3054 New
Maintainance Poliya 2018 में एकरासनामा सं0-29MBD/2022-23 का GST
Claim हेतु Revise एकरासनामा किया गया है, जिसे MIS पर चढ़ाने हेतु
एकरासनामा को Definalized करने की आवश्यकता है।

अतः अनुरोध है की उक्त एकरासनामा को Definalized करने की
कृपा की जाय ताकी उक्त पथ में GST Claim राशि का भुगतान किया जा सके।

विश्वासभाजन


13/5/24
कार्यपालक अभियंता
ग्रामोकावि0, कार्य प्रमंडल
बॉका-2

भारतीय गणराज्य INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000

बिहार BIHAR

15/5
20/11/2023

श्रीमान श्री एम.एम.एस. सिंह
आनंद बिहार

1000000000

श्रीमान श्री एम.एम.एस. सिंह
आनंद बिहार

श्रीमान श्री एम.एम.एस. सिंह
आनंद बिहार

REVISED

AGREEMENT

In lieu of original agreement No.-29MBBD/2022-23

This agreement, made the 15/5/2023 day of May 2023. Between The Executive Engineer R.W.D.Works Division, Banka-II Bihar (here in after called "the Employee") of the one part, and Manikant Singh, Village-Kushaha, P.O.-Gulni, P.S.-Shambhuganj, Dist-Banka. Pin Cod-813211. Bihar (Bid ID-522369) (here in after called "the Contractor" of the other part. Whereas the employer was desirous that the contract or execute the Construction of Road from (i) Punsia Chilkawar Ashota PMGSY To Dumariya (ii) Punsia Chilkawar Path To Basuwaru Tak (iii) Punsia Chilkawar Path To Majhouni (MR-N/22-23 Banka-2/16)Year 2022-2023 under Head 3054 MR Yojna, (Tender ID-120982) Block-Rajoun, District-Banka, Bihar under Rural Works Department Govt. of Bihar, Chief Engineer -2 Patna Letter No.-156 (Attach) Dated 18.01.2023 and the Employer had accepted the Bid by the contractor for the execution and completion of Such works and the Routine maintenance of works for Five Years of the Contract Price remedying of any defects therein, at Construction Cost Rs. 10768024.00 & Maintenance Cost Rs. 1863559.00 with a Total Amount of Rs. 1,26,31,583.00 (Rupees One Crore Twenty Six Lacs Thirty One Thousand Five Hundred Eighty Three Only) at bidder rate quoted 19.99% (Nineteen point Ninety 12% to 18%) the original agreement with all details and terms and conditions is being revised, vide S.E. Bhagalpur circle Letter No.-699(encl) dated 25.07.2023, with Revised Rs. 1,32,96,467.00 (Rs. One Crore Thirty Two Lakh Ninety Six Thousand Four Hundred Sixty Seven only), Hence the net increase in cost due to revised agreement is Rs. 664982/- (Rs. Six Lakh Sixty Four Thousand Nine Hundred Eighty Two only) which constitute the agreement value of this revised agreement. All the conditions of original Agreement will remain unchanged and will be in force with this revised agreement. The revised B.O.Q. will make the part of this agreement.

Manikant Singh

9/12/23

EXECUTIVE ENGINEER

R.W.D. (W) Division

Banka-2

