

Office of the Executive Engineer
R.W.D.(W) Division, Jehanabad.

Agreement No. ...10/MRD/2024-25

Date ...02/11/24

Name of work:- Repair & Maintenance Package No- MR-N-/ 2023-24
Jehanabad/08 Under MR (3054)

Name of Contractor :- M/S Aditya shree Engicons Pvt. Ltd.

31. Shakti Niwas ,West Gandhi Maidan, Jehanabad

Construction Cost 4,25,71,797 f

Maintenance Cost 88,68,866 f


Total Agreement Value 5,14,40,663 = 00

Rate .. @ 0.001 Below


Additional Performance Guarantee. 0.00


M/s Aditya Shree Engicons Pvt. Ltd.


Managing Director
Contractor Signature


4/11/24

Executive Engineer
R.W.D.(W) Division,
Jehanabad.





10/11/24
 31 Shakti Niwas, West Gandhi Maidan, Jehanabad. AX 021258
 Rate: - 0.00%
 (B) Agreement Form
 AGREEMENT NO: - 10/MBD/2024-25
 हरि ओम नारायण व
 मुद्रांक विक्रेता
 एस0डी0ओ0 कोर्ट जहाना
 ला0 न0-6/90

This agreement, made the 02nd day of Nov-24 between
 Executive Engineer, R.W.D. Works Division, Jehanabad [name and address of employer]
 (hereinafter called "the Employer") of the one part, M/S Aditya shree Engicons Pvt. Ltd.
 31.Shakti Niwas ,West Gandhi Maidan, Jehanabad. [name and address of contractor]
 (hereinafter called "the Contractor") of the one part .

Where as the Employer is desirous that the contractor execute Output and
 performance based Rural Road contract Repair of road with Maintenance Package
No.(MR-N/2023-24 Jehanabad- 08) Under MR – 3054 [name and identification number of
 contractor] (hereinafter called "the Works") and the Employer has accepted the Bid by the
 Contractor for the execution and completion of such Works and the remedying of any defects
 therein at a cost of Rupees. Const Cost 4,25,71,797/-
Main Cost 88,68,866/-
Total Agreement value 5,14,40,663/- (Five Crore
fourteen lac forty thousand six hundred sixty three only)

ROAD	Length [km]
Package No.(MR-N/2023-24 Jehanabad- 08) Under MR – 3054	

M/s Aditya Shree Engicons Pvt. Ltd.

Rangshankar Manjhi
 Managing Director

Idem
 2/11/24

Executive Engineer
 R. W. D. Works Division

[Signature]

Date of Start :- 23-10-24
 Date of Completion :- 22-02-25