



FLOOD DAMAGE REPAIR (FDR)
YEAR 2024-25

FOR T/S

DISTRICT	:-	MADHUBANI
BLOCK	:-	GHOGHARDIHA
		2.460
CONSTRUCTION COST	:-	Rs. 2.627 Lac
TOTAL COST	:-	Rs. 2.627 Lac
		2.460

GTSNY YOJNA

NAME OF ROAD :- **FLOOD DAMAGE REPAIR OF ROAD**
DHABGHAT TO MATRAS SEEMA

TOTAL LENGTH	:	2.759 KM
LENGTH DAMAGE DUE TO FLOOD	:	0.055 KM.

SUBMITTED BY:
EXECUTIVE ENGINEER
R.W.D. WORKS DIVISION, PHULPARAS

तकनीकी प्रतिवेदन

पथ का नाम:- Dhabghat to Matras Seema.

कार्य प्रमंडल का नाम:- फुलपरास

प्रखंड का नाम:- घोघरडीहा

पथ की लंबाई:- 2.759 कि०मी०

क्षतिग्रस्त पथांश की लंबाई कि०मी०- 0.055 कि०मी०

योजना का नाम:- FDR (FY- 2024-25)

प्रस्तुत प्राक्कलन सचिव, ग्रामीण कार्य विभाग, पटना बिहार के पत्रांक- मु०अ०-०७ (नि० एवं गु०) FDR-09-03/2024-1999 पटना/ दिनांक- 04.06.2024 के निदेशानुसार बाढ़/ अतिवृष्टि से क्षतिग्रस्त पथों की आपातकालीन मरम्मत कर अविलंब यातायात को पुनः बहाल करने का आदेश प्राप्त हुआ है।


उपरोक्त आदेश के अपालेक में उक्त पथ में बाढ़/ अतिवृष्टि से क्षतिग्रस्त भाग का आपातकालीन मरम्मत (Motorable) कर यातायात पुनः स्थापित किया गया है के आलोक में पथ के कटाव का विवरणी RWD के MIS Module में विहित प्रपत्र में फोटोग्राफ सहीत अपलोड/ संधारित की गई है।

प्रस्तुत प्राक्कलन में मुलतः आवश्यकतानुसार Brick Bats/ Local sand/ Hume Pipe की भराई कार्य कर यातायात बहाल किया गया है। अतिवृष्टि/ बाढ़ एवं नदी से प्रभावित वाले पथों में कटाव निरोधक कार्य में Sand Bag Filling, Hume Pipe, Bamboo Piling with Runner के साथ NC कार्य भी आवश्यकतानुसार कराया गया है। जिन- जिन में अत्यधिक जल- जमाव निकासि की आवश्यकता थी उन पथों में Brick Bat Filling के साथ Hume pipe का उपयोग किया गया है।

प्राक्कलन में प्रयुक्त दर ग्रामीण कार्य विभाग कार्य अंचल मधुबनी द्वारा स्वीकृत वर्तमान अनुसूचित दर के आधार पर तैयार किया गया है। कार्य विभागीय होना है तथा Contractor Profit और Over Head Charge की कटौती की गई है।

प्रावधान के तहत निर्माण की राशि को अलग अलग दर्शाते हुए सभी को जोड़कर प्राक्कलित राशि तैयार की गई है।

कार्य की महता को देखते हुए इस प्राक्कलन की स्वीकृति अपेक्षित है।


क०अ०

ग्रा०का०वि०

कार्य प्रशाखा, घोघरडीहा। कार्य अवर प्रमंडल घोघरडीहा। कार्य प्रमंडल फुलप


स०अ०

ग्रा०का०वि०


क०अ०

ग्रा०का०वि०

Flood Damage Repair of Road

Name of Road :- Dhabghat To Matras Seema


Year 2024-25

District :- Madhubani

Block :- Ghoghardiha

GENERAL ABSTRACT OF COST

Sl No.	Item of Work	Amount (in Rs.) As Per Estimate
1	COST OF FDR	2,45,961.00
2	Add L.C. @1%	0.00
3	ADD GST @ 18%	0.00
	Add S.F. @ 10% on Material Rate	16,714.00
	Total Rs. :-	2,62,675.00
	Say Rs. :-	2,62,700.00


J.E.

RWD. Phulparas


A.E.

RWD. Phulparas


E.E.

RWD. Phulparas

असंवेद्य कार्यपालक अभियंता, जमीन कार्य विभाग,
कार्य समीक्षा वनीपदी के पत्रांक- 2192 अमक
दिनांक 15.11.2024 के आशंक में

Technically Sactioned (Provisionally) for Rs.
2,45,961.00 (Rupee Two Lakh Forty Five
thousand Nine hundred Sixty one) only.

SUB SL. NO	MOR D Re. N o	Description	Unit	NOS	LENGTH	WIDTH	HEIGHT	QUANTITY	RATE	AMOUNT (in Rs.)
1		Providing brick bats including ,spreading,laying, hand packing with CI hammers in layers has exceeding 75mm thick including cost of light barriers,danger equal, chouldar,taxes,royalty etc. all complete job, as per specifications and direction of E/I including cost of bricks,.....all complete job.								
		Qty From Calculation Sheets	Cum					185.799948	1326 AA	2,45,961.00
								Total =		245961.00


 J.E.
 RWD, Phulparas


 A.E.
 RWD, Phulparas


 E.E.
 RWD, Phulparas

ABSTRACT OF QUNTITY (QUANTITY CALCULATION SHEET)

me of

Flood Damage Repair of Road Dhabghat To Matras Seema

NO.		NO.	LENGTH	WIDTH(Avg)	DEPTH(Avg)		QUANTITY	
1.	Providing brick bats including ,spreading,laying, hand packing with CI hammers in layers has exceeding 75mm thick including cost of light barriers,danger equal,choukidar,taxes,royalty etc all complete job, as per specifications and direction of E/I including cost of bricks,.....all complete job.							
	Ch 1.060 KM To 1.115 KM	1	4	$(3.75+3.75+2 \times 1.5 \times .5)/2$	$(0.4+0.6)/2$	=	9.000	/
		1	8	$(3.75+3.75+2 \times 1.5 \times .55)/2$	$(0.6+0.5)/2$	=	28.600	/
		1	30	$(3.75+3.75+2 \times 1.5 \times .813)/2$	$(0.5+1.2+.85+0.7)/4$	=	121.113	/
		1	13	$(3.75+3.75+2 \times 1.5 \times .467)/2$	$(0.7+0.4+.3)/3$	=	26.997	/
	TOTAL QUANTITY		55			=	185.710	Cum

152-
08/11/2024
J.E.

06/11/24
A.E.

07/11/24
E.E.

proceeding with further investigating aforementioned property.
 Contact proceeding with CA representatives in long-term future
 regarding Tarrant County investigating case of alleged
 harassment. Subsequent contact aforementioned persons regarding any
 all correspondence with me from aforementioned persons was
 discussion of CA investigating case of
 Tarrant Co. with correspondence with

1985-1986

8) 2007-2008

Cost of living, 1913-1914, 1914-1915, 1915-1916, 1916-1917, 1917-1918, 1918-1919, 1919-1920, 1920-1921, 1921-1922, 1922-1923, 1923-1924, 1924-1925, 1925-1926, 1926-1927, 1927-1928, 1928-1929, 1929-1930, 1930-1931, 1931-1932, 1932-1933, 1933-1934, 1934-1935, 1935-1936, 1936-1937, 1937-1938, 1938-1939, 1939-1940, 1940-1941, 1941-1942, 1942-1943, 1943-1944, 1944-1945, 1945-1946, 1946-1947, 1947-1948, 1948-1949, 1949-1950, 1950-1951, 1951-1952, 1952-1953, 1953-1954, 1954-1955, 1955-1956, 1956-1957, 1957-1958, 1958-1959, 1959-1960, 1960-1961, 1961-1962, 1962-1963, 1963-1964, 1964-1965, 1965-1966, 1966-1967, 1967-1968, 1968-1969, 1969-1970, 1970-1971, 1971-1972, 1972-1973, 1973-1974, 1974-1975, 1975-1976, 1976-1977, 1977-1978, 1978-1979, 1979-1980, 1980-1981, 1981-1982, 1982-1983, 1983-1984, 1984-1985, 1985-1986, 1986-1987, 1987-1988, 1988-1989, 1989-1990, 1990-1991, 1991-1992, 1992-1993, 1993-1994, 1994-1995, 1995-1996, 1996-1997, 1997-1998, 1998-1999, 1999-2000, 2000-2001, 2001-2002, 2002-2003, 2003-2004, 2004-2005, 2005-2006, 2006-2007, 2007-2008, 2008-2009, 2009-2010, 2010-2011, 2011-2012, 2012-2013, 2013-2014, 2014-2015, 2015-2016, 2016-2017, 2017-2018, 2018-2019, 2019-2020, 2020-2021, 2021-2022, 2022-2023, 2023-2024, 2024-2025, 2025-2026, 2026-2027, 2027-2028, 2028-2029, 2029-2030, 2030-2031, 2031-2032, 2032-2033, 2033-2034, 2034-2035, 2035-2036, 2036-2037, 2037-2038, 2038-2039, 2039-2040, 2040-2041, 2041-2042, 2042-2043, 2043-2044, 2044-2045, 2045-2046, 2046-2047, 2047-2048, 2048-2049, 2049-2050, 2050-2051, 2051-2052, 2052-2053, 2053-2054, 2054-2055, 2055-2056, 2056-2057, 2057-2058, 2058-2059, 2059-2060, 2060-2061, 2061-2062, 2062-2063, 2063-2064, 2064-2065, 2065-2066, 2066-2067, 2067-2068, 2068-2069, 2069-2070, 2070-2071, 2071-2072, 2072-2073, 2073-2074, 2074-2075, 2075-2076, 2076-2077, 2077-2078, 2078-2079, 2079-2080, 2080-2081, 2081-2082, 2082-2083, 2083-2084, 2084-2085, 2085-2086, 2086-2087, 2087-2088, 2088-2089, 2089-2090, 2090-2091, 2091-2092, 2092-2093, 2093-2094, 2094-2095, 2095-2096, 2096-2097, 2097-2098, 2098-2099, 2099-2100, 2100-2101, 2101-2102, 2102-2103, 2103-2104, 2104-2105, 2105-2106, 2106-2107, 2107-2108, 2108-2109, 2109-2110, 2110-2111, 2111-2112, 2112-2113, 2113-2114, 2114-2115, 2115-2116, 2116-2117, 2117-2118, 2118-2119, 2119-2120, 2120-2121, 2121-2122, 2122-2123, 2123-2124, 2124-2125, 2125-2126, 2126-2127, 2127-2128, 2128-2129, 2129-2130, 2130-2131, 2131-2132, 2132-2133, 2133-2134, 2134-2135, 2135-2136, 2136-2137, 2137-2138, 2138-2139, 2139-2140, 2140-2141, 2141-2142, 2142-2143, 2143-2144, 2144-2145, 2145-2146, 2146-2147, 2147-2148, 2148-2149, 2149-2150, 2150-2151, 2151-2152, 2152-2153, 2153-2154, 2154-2155, 2155-2156, 2156-2157, 2157-2158, 2158-2159, 2159-2160, 2160-2161, 2161-2162, 2162-2163, 2163-2164, 2164-2165, 2165-2166, 2166-2167, 2167-2168, 2168-2169, 2169-2170, 2170-2171, 2171-2172, 2172-2173, 2173-2174, 2174-2175, 2175-2176, 2176-2177, 2177-2178, 2178-2179, 2179-2180, 2180-2181, 2181-2182, 2182-2183, 2183-2184, 2184-2185, 2185-2186, 2186-2187, 2187-2188, 2188-2189, 2189-2190, 2190-2191, 2191-2192, 2192-2193, 2193-2194, 2194-2195, 2195-2196, 2196-2197, 2197-2198, 2198-2199, 2199-2200, 2200-2201, 2201-2202, 2202-2203, 2203-2204, 2204-2205, 2205-2206, 2206-2207, 2207-2208, 2208-2209, 2209-2210, 2210-2211, 2211-2212, 2212-2213, 2213-2214, 2214-2215, 2215-2216, 2216-2217, 2217-2218, 2218-2219, 2219-2220, 2220-2221, 2221-2222, 2222-2223, 2223-2224, 2224-2225, 2225-2226, 2226-2227, 2227-2228, 2228-2229, 2229-2230, 2230-2231, 2231-2232, 2232-2233, 2233-2234, 2234-2235, 2235-2236, 2236-2237, 2237-2238, 2238-2239, 2239-2240, 2240-2241, 2241-2242, 2242-2243, 2243-2244, 2244-2245, 2245-2246, 2246-2247, 2247-2248, 2248-2249, 2249-2250, 2250-2251, 2251-2252, 2252-2253, 2253-2254, 2254-2255, 2255-2256, 2256-2257, 2257-2258, 2258-2259, 2259-2260, 2260-2261, 2261-2262, 2262-2263, 2263-2264, 2264-2265, 2265-2266, 2266-2267, 2267-2268, 2268-2269, 2269-2270, 2270-2271, 2271-2272, 2272-2273, 2273-2274, 2274-2275, 2275-2276, 2276-2277, 2277-2278, 2278-2279, 2279-2280, 2280-2281, 2281-2282, 2282-2283, 2283-2284, 2284-228

Comparison of various works with C. P. Thompson
and other writers

1. Western side.

2000

c) Over Head Charge & CP 12.5% (max)

Total (2000)

Walter Scott (1771-1832)

CHINA

Spokane Falls

1995

505

25

196

510.00

© 2006 The Authors
Journal compilation © 2006 Blackwell Publishing Ltd

1995

1995

20

Journal of Management Inquiry 22(1)

1

and the other is the

1000-0000/01/0000-0000\$05.00/0

22

1

[illegible]

Journal of Management Education 36(7) 809-824

+

[illegible][illegible]

Journal of Management Inquiry 20(6)



1

Journal of Management Inquiry 20(4)

100%

1000

100