



र BIHAR

EMD
posited = 19.60
0.50 % vide
letter No. 210 dt. 28/1/2020.

V/004/02/03/2019- न/0 पी/0 इतिमिन योडि एमपिलिन
न/0410 क/1271न न

AD 556116

समान शुभकर विधायी
नू. वि. समस्तीपुर
ला. नं.-2/73-74

AGREEMENT UNDER MR 3054

This agreement, made the day of 25/2/2020..... Between Executive Engineer, RWD, Works Division, Rosera and B.P. Engicon Pvt. LTD, At-Pirauna, Po-Hasanpur (New India) Samastipur

Whereas the Employer is desirous that the Contractor execute Construction and Maintenance of work -

Group No : MR-N/19-20 ROSERA/06

Under MR 3054 Package No : MR-N/19-20 RO and Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein at a cost of Rs. 38,171,463 Rs : Three Crore Eighty One Lakh Seventy One Thousands Four Hundred Sixty Three Only.

NOW THIS AGREEMENT WITNESSETH as following:-

- 1) In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, 63 and they shall be deemed to form and be read and construed as part of this Agreement.
- 2) In Consideration of the payments to be made by the Employer to the contractor as hereinafter mentioned, the contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
- 3) The employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the co-

B.P. ENGICON PVT. LTD.

Binodeshwari Prasad
Director

Page 25/02/2020

कार्यपालक अभियंता
प्राचीन कार्य विभाग
न/0 पी/0 रोसड़ा



ntract price or such other sum as may become payable under the provisions of the contract at the times and to the manner prescribed by the contract.

4) The following documents shall be deemed to form and be read and construed as part of this Agreement , Via :

- (i) Letters of Acceptance :
- (ii) Notice to proceed with the works :
- (iii) Contractor's Bid :
- (iv) Contract Date :
- (v) Special Conditions of contract and general condition of contract :
- (vi) Specifications :
- (vii) Drawings :
- (viii) Bill of Quantities; and
- (ix) Any other documents listed in the contract date as per forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of
Was hereunto affixed in the presence of :

Signed, sealed and delivered by the said

In the presence of:

Binding Signature of Employer

Bidding Signature of Contractor **B.P. ENGICON PVT. LTD.**

Bimleshwar Prasad
Director

Rajendra
25/4/2020

[Signature]
Executive Engineer
RWD, Works Division, Rosera
सुर्यपालक अभियंता
प्रमुख कार्य विभाग
कार्य प्र. रोसड़ा
25/4/2020