

कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमण्डल, दाउदनगर।

पत्रांक.....1293...../दाउदनगर, दिनांक ..10../09/2024

प्रेषक

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमण्डल, दाउदनगर।

सेवा में,

नोडल पदाधिकारी MMGSY
ग्रामीण कार्य विभाग,
बिहार, पटना।

विषय:- MIS में Agreement Module में अनुरक्षण की राशि को सुधार करने के संबंध में।

महाशय,

उपर्युक्त विषय संदर्भ में सूचित करना है कि मुख्यमंत्री ग्राम सम्पर्क योजनान्तर्गत Chanhath Nadi To Wajirpur एवं Piru Vantara Path To Bela Bigha पथ में अनुरक्षण राशि की प्रविष्टि को सुधार करने की कृपा की जाये।

विश्वासभाजन

10/9/24
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमण्डल, दाउदनगर।
10/09/24

Corrected Entry

Division Name: Daudnagar			Month: September, Year: 2024		Agreement															
Sl. Year	Project_ID	Name of the Road (English)	Length	Name Of Contractor	Main Work Amount (Lac.)	1st Year	2nd year	3rd year	4th year	5th year	Agreement Date	Date of Completion	Date of Work Order	Actual Date of Complete	Complete d or Not	Block Name	Remarks	SCH ME		
1	2020-21	1060290130150	Chanhari Nadi To Wajirpur	0.945	SANTOSH GOP	65.86033	0.34617	0.42244	2.29078	0.67391	2.49159	22/07/2021	21/06/2022	22/07/2021	20/06/2022	Complete	Haspura	MMGSV [SC]		
2	2020-21	1060290130152	Piru Vantara Path To Bela Bigha	0.930	SANTOSH GOP	64.11957	0.35054	0.42416	2.28485	0.66753	2.47898	22/07/2021	21/06/2022	22/07/2021	21/06/2022	Complete	Haspura	MMGSV [SC]		

37/5/23
कार्यवाहक अभियंता,
ग्रामीण कार्य विभाग,
तैयारी प्रो. दाउदनगर।
10/09/24




Previous wrong Entry


S L.	Year	Project_ID	Name of the Road (English)	Length	Name Of Contract or	Main Work Amount (Lac.)	1st Year	2nd year	3rd year	4th year	5th year	Agreement Date	Date of Completion	Date of Work Order	Actual Date of Complete	Complete d or Not	Block Name	Rema rks	SCH ME
1	2020-21	1060290130150	Chanhat Nadi To Wajirpur Piru Vantara Path To Bela Bigha	0.945	SANTOSH GOP	65.86033	0.29895	0.36481	1.97829	0.58198	2.15171	22/07/2021	21/06/2022	22/07/2021	20/06/2022	Complete	Haspura		MMGSV SCJ
2	2020-21	1060290130152		0.930	SANTOSH GOP	64.11957	0.30312	0.36678	1.97574	0.57722	2.14360	22/07/2021	21/06/2022	22/07/2021	21/06/2022	Complete	Haspura		MMGSV SCJ

महेश्वरी
कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रबंधन, दाउदनगर।
10/09/21





बिहार BIHAR



16533-1000. 8-7-021
श्री 210. श्री 210. श्री 210. श्री 210.
श्री 210. श्री 210. श्री 210. श्री 210.

AM 752008
RAJENDRA PRASAD
STAMP VENDOR
L/No.-4177-78
Daudnagar, Aurangabad

Work Alloted by

Vide Letter No: 2085 Dated:- 18-06-2021 / E-E-1-RWD
Name of Work: MMASY PIRU VANTARA PATH
TO BELA BIGHA

Certified Copy
Executive Engineer
R.W.D. Works Division
Daudnagar (A. bad)
22/7

Name of Contractor:- Santosh Gop
Agreemented. Cost:- 70,32,517 = Constⁿ Cost: 6411957 / Mantⁿ Cost: 620560-
Rate:- 0.10% below BOQ
Date of Commencement:- 22-06-2021
Date of Completion:- 21-06-2022
E/M Deposited:-
Agreement No:- 22 SBD MMASY 2021-22

STATE SBD AGREEMENT

This Agreement made the 22nd day of July, 2021.
Between The Executive Engineer R.W.D Works Division Daudnagar ("The Employer") of the one
part, and Santosh Gop of the other part.

(Hereinafter called "the Contractor" of the other part). Whereas the Employer is desirous that the
Contractor execute Piru Vantara Path to Bela Bigha Under MMASY
(hereinafter called "The Works") and
the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and
remedying of any defects therein, at a cost of Rs. 7032517 = Seventy Lakh thirty two
thousand five hundred seventeen only.

Santosh Gop

Executive Engineer
R.W.D. Works Division
Daudnagar

Executive Engineer
R.W.D. Works Division
Daudnagar (A. bad)

Name of Road :	Piru Vantara Path To Bela Bigha				
Block :	Haspura	District :	Aurangabad		
Length :	0.930 km				
Sl. No	Description of Items	Unit	Qty	Rate (Rs.)	Amount (Rs.)
32	Dismantling of existing structures like culverts, bridges, retaining walls and other structures comprising of brick masonry, including disposal of unserviceable material and stacking the serviceable material with all lift and lead of 1000 m as per Technical Specification Clause 202.				
i	Cement mortar	Cum	109.4	235.98	25816.21
33	Removing all types of Hume pipes and stacking including Earthwork and Dismantling of Masonry Works as per Technical Specification Clause 202.				
i	Upto 600 mm dia Hume pipe	RM	7.5	181.13	1358.48
ii	Above 600 mm to 900 mm dia Hume pipe	RM	15	244.92	3673.80
				Total	5616846.9
	GST 12%				674021.6
	L.C 1%				56168.5
	Seigniorage Fee @ 10%				71338.1
	Total Construction(A)				6418375.1
34	1st Year Maintenance cost	Year	1	30342.00	30342.0
35	2nd Year Maintenance cost	Year	1	36715.00	36715.0
36	3rd Year Maintenance cost	Year	1	197772.00	197772.0
37	4th Year Maintenance cost	Year	1	57780.00	57780.0
38	5th Year Maintenance cost	Year	1	214575.00	214575.0
				Total	537184.0
	GST 12%				64462.1
	L.C 1%				5371.8
	Seigniorage Fee @ 10%				14163.5
	Total Maintenance (B)				621181.4
	Grand Total Cost (A+B)				7039556.4

Rs. 7039557=00

B.O.Q. approved for Rs. 7039557=00

Rs. 7039557=00
 Rupees Crore. Seventy lakh. Thirty Nine
 thousand. Five Hundred. Fifty seven Only

Sanjay kumar

Attested


10.9.24

EXECUTIVE Engineer

(R.W.D. Works Division)

10/09/24

S.E.
 R.W.D. (W) Circle
 Aurangabad



बिहार BIHAR

16532-1000 8.7.021

राजेंद्र प्रसाद
एच. एम. डी. नदी ब्युटीफिकेशन प्रोजेक्ट
गामा. 3729 मी. एच. 1/1-2

AM 752007

RAJENDRA PRASAD

STAMP VENDOR

L/No. A/77-78

Daudnagar, Aurangabad

Work Alloted by

certified
copy

Executive Engineer

R.W.D. Works Division

Daudnagar (A. bad)

Vide Letter No:- 2083

Dated:- 18-06-2021/CE-1 RWD PATNA

Name of work:-

MMASV Chanhhat Nadi to Wajirpur

Name of Contractor:-

Santosh Gop

Agreemented. Cost:-

7208459=00

Rate :-

0.10% below BOQ

Date of Commencement:-

22-06-2021

Date of Complition:-

21-06-2022

E/M Deposited:-

Agreement No:-

23 SBD MMASV 2021-2022

STATE SBD AGREEMENT

This Agreement made the 22nd day of July 2021

Between The Executive Engineer R.W.D Works Division Daudnagar ("The Employer") of the one part, and Santosh Gop

Hereinafter called "the Contractor" of the other part). Whereas the Employer is desirous that the Contractor execute MMASV Chanhhat Nadi to Wajirpur

the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and remedying of any defects therein, at a cost of Rs. 7208459= Seventy two lakh Eight thousand four hundred fifty Nine only. After

Santosh Gop

Executive Engineer

R.W.D. Works Division

Daudnagar

20/09/21

SL
Executive Engineer
R.W.D. Works Division

Name of Road :	Chanhat Nadi To Wajirpur				
Block :	Haspura	District :	Aurangabad		
Length :	0.945 km				
Sl. No.	Description of Items	Unit	Qty.	Rate (Rs.)	Amount (Rs.)
32	Dismantling of existing structures like culverts, bridges, retaining walls and other structure comprising of masonry, cement concrete, wood work, steel work, including T&P and scaffolding wherever necessary, sorting the dismantled material, disposal of unserviceable material and stacking the serviceable material with all lifts and lead of 1000 m as per Technical Specification Clause 202.				
i	Cement Concrete	Cum	3.24	497.81	1612.90
33	Dismantling of existing structures like culverts, bridges, retaining walls and other structures comprising of brick masonry, including disposal of unserviceable material and stacking the serviceable material with all lift and lead of 1000 m as per Technical Specification Clause 202.				
i	Cement mortar	Cum	122.76	235.98	28968.90
34	Removing all types of Hume pipes and stacking including Earthwork and Dismantling of Masonry Works as per Technical Specification Clause 202.				
i	Above 600 mm to 900 mm dia Hume pipe	RM	20	244.92	4898.40
				Total	5765210.00
	GST 12%				691825.00
	L.C 1%				57652.10
	Seigniorage Fee @ 10%				77937.60
	Total Construction(A)				6592625.00
35	1st Year Maintenance cost	Year	1	29925.00	29925.00
36	2nd Year Maintenance cost	Year	1	36518.00	36518.00
37	3rd Year Maintenance cost	Year	1	198028.00	198028.00
38	4th Year Maintenance cost	Year	1	58257.00	58257.00
39	5th Year Maintenance cost	Year	1	215387.00	215387.00
				Total	538115.00
	GST 12%				64573.80
	L.C 1%				5381.20
	Seigniorage Fee @ 10%				14979.30
	Total Maintenance (B)				623049.30
	Grand Total Cost (A+B)				7215674.30

Say Rs. 7215675 = 00

Sent to work.

Approved for Rs. 7215675 = 00

Attested

Crone. Seventy Two lakh. Fifteen. H. a. Seventy five Only

Executive Engineer
R.W.D. Works Division
Daudnagar
10/09/24

18/12
R.W.D. Works Division