

OFFICE OF THE EXECUTIVE ENGINEER
R.W.D. Works Division, Jagdishpur Bhojpur

Agreement Details Format

Work Name:- Construction of Road From (1) Chamarpur To Bahoranpur Length:- 1.150 Km
(2) L031-Bharauli To Dalan Chapra, Length:- 2.000 Km (3) Shajauli Lilari To Bariswan, Length:-
5.000 Km (4) Shahpur Dhvari RWD Road Dhauri More To Char Ghataria More, Length:- 2.100
Km

Block:- **Shahpur** Fin. Year:- 2024-25 Head:- MR (New Maintenance Policy 2018)

PKG No- MR-N/23-24/Jagdishpur/07

Tender ID- (129685)

Tender Issue Date- 26.12.2023

Tender End Date- 02.01.2024

Admin Approval Amt. 502.558 Lac

Ltr / Ref. No - 6120

Date- 04.12.2023

Tech. Sanction (T.S) Amt. 448.193

Ltr/ Ref. No- 997

Date 21/22.12.2023

Agreement Amt. 4,48,20,034.00

Construction Amt. 3,69,17,035.00

Five Year Routine Maintenance Work Amount:- 79,02,999.00

Agreement No. 04 /M.B.D/2024-25

Agreement Date 17.09.24 Work Order Date _____

Completion Date _____

Contractor Name:- **Surendra Kumar Roy, (सुरेन्द्र कुमार रॉय)**

Pakari Sambadak Colony,

Ara Bhojpur Pin- 802301

e-mail ID- s.k.roy.ara@gmail.com

Mob:- 943147909

PAN No- AJVPR9012K

GST NO:- 10AJVPR9012K1ZU

Registration No:- 1240157 Class:- I

Valid From:- 12.03.2029

[Signature]
17.09.24
Accounts Clerk/Cashier

R.W.D Jagdishpur

[Signature]
17/9
D.A.O
R.W.D Jagdishpur

[Signature]
17/09/24
E.E
R.W.D Jagdishpur

[Signature]
सुरेन्द्र कुमार रॉय



AGREEMENT

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read construed as part of the Agreement, Viz.
 - (i) Letter of Acceptance:
 - (ii) Notice to proceed with the works:
 - (iii) Contractor's Bid:
 - (iv) Contract Data :
 - (v) Special Conditions of contract and General Conditions of Contract:
 - (vi) Specifications:
 - (vii) Drawings:
 - (viii) Bill of Quantities; and
 - (ix) Any other document listed in the Contract Data as forming part of the contract:

In witness whereof, the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

Was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

In the presence of :

Binding Signature of Employer.....

[Signature]
17/9/24

Amresh Kumar
17/9/24
Executive Engineer
R.W.D. Works Division Jagdishpur
17.09.24

Binding Signature Contractor.....

[Signature]

Performance Security

Construction of Road From (1) Chamarpur To Bahoranpur (2) L031-Bharauli To Dalan Chapra (3) Shajauli Lilari To Bariswan (4) Shahpur Dhvari RWD Road Dhauri More To Char Ghataria More.

(Tender ID-129685)

Pkg No- MR-N/23-24 Jagdishpur/07

1	Earnest Money			
2	Initial Security			
	A.S.G			
		Total		

1. Estimated Cost:- Rs. 4,48,20,034.00
2. Agreement Value:- Rs. 4,48,20,034.00
3. Construction Cost:- Rs. 3,69,17,035.00
4. Maintenance Const:- Rs. 79,02,999.00
- Chamarpur To Bahoranpur:-
Construction Amount. 2651463.00 Maintenance Amount. 658102.00
 - L031-Bharauli To Dalan Chapra:-
Construction Amount . 6471028.00 Maintenance Amount. 1664407.00
 - Shajauli Lilari To Bariswan:-
Construction Amount. 20785465.00 Maintenance Amount. 3778972.00
 - Shahpur Dhvari RWD Road Dhauri More To Char Ghataria More:-
Construction Amount. 7009079.00 Maintenance Amount. 1801518.00
- Date Of Agreement:- _____
- Time of Completion:- 9 Months i.e. _____
- Rate:- 0.00% below approved BOQ.

Anresh Kumar
17/9/24
Executive Engineer

Rural Works Department
Works Division Jagdishpur

Y. K. Singh
17/9

17.09.24

सुप्रभात