

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000



BIHAR

राजौली

सि.नं. २३-२४

राजौली

नवादा

नवादा

नवादा

नवादा

AGREEMENT FORM

Agreement No :- RWD.Rajauli/...03...MR-3054/MBD/2024-25 Dated:- 29/08/2024

This Agreement, made the 29th Day of August 2024 between

Executive Engineer, RWD (W) Division, Rajauli on behalf of BRRDA, Bihar, Patna (hereinafter called "The Employer") of the one part and Sri Sanjay Kumar, Vill- Barauli, Po/Ps- Narhat, Dist- Nawada* Hereinafter called "The Contractor" of the other part. Whereas the Employer is desirous that the contractor execute Output and performance based Rural Road Contract for the maintenance of Road Package MR-N/23-24 Rajauli/07 hereinafter called "The Works") & the Employer has accepted the Bid by the Contractor for the execution & completion of such works & the remedying of any defects, there in a cost of Rs. 4,72,75,905/- (Rs. Four Crore Seventy Two Lakhs Seventy Five Thousand Nine Hundred Five) only.

Sl.	Package No.	Name of Road	Length (Km)	Const. Cost. (in Lakh)	Maint. Cost (in Lakh)
1	MR-N/23-24 Rajauli/07	Akari To Paroria	1.890	47.90534	18.34713
2		L090-LAKHAURA TO DHANGAWAN (TRACK20)	3.891	93.75066	35.91841
3		Repura To Barat Shahwajpur (Barat)	6.200	139.79500	58.09609
	Total		11.981	281.45101	112.36163
		GST @ 18%		50.66118	20.22509
		Labour Cess @ 1%		2.81451	1.12362
		Seigniorage Fee		3.81695	0.30506
		Total		338.74365	134.01540

Contd. Page 2

संजय कुमार

29/08/24

Executive Engineer
R.W.D. Works Dvn.
Rajauli

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:-

1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the conditions of Contract hereinafter to and they shall be deemed to form and be read and construed as part of the Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the Contract price or such other sum as may become payable under provisions of the contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.
 - (i) Letter of Acceptance
 - (ii) Contractor's Bid
 - (iii) Section VI - General Conditions
 - (iv) Section VII- Particular Conditions.
 - (v) Section V- Technical Specification (General and Supplementary Technical Specification)
 - (vi) Appendix A - Drawings
 - (vii) Section IV- Work Schedule
 - (viii) Quality Plan for Output and performance Based Road Contract as per Clause A14.1 of the Technical Specifications.
 - (ix) Appendices to the Contract
 - (x) Addenda issued during bid period.

In Witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

Signature of the Contractor

Address:-

ग्राम - बरौली
पोस्टा - बरहट
जिला - बगलहा

Witness

Witness

Signature
23.08.24
Executive Engineer
R.W.D. Division, Rajauli
S.W.D. Works Divn.
On behalf of BRRDA,
Rajauli
Patna.

1. Name:.....
Address:.....
.....
.....

2. Name:.....
Address:.....
.....
.....


MEMORANDUM

Agreement No. RWD Rajauli/ 03 MBD/MR3054/ 2023-24 Dated 29/08/2024

1. Name of Work:- Construction of Road Under MR3054
Group No. Package MR-N/23-24 Rajauli/07
2. Name and Address of the Contractor:- Sri Sanjay Kumar, Vill- Barauli, Po/PS- Narhat,
Dist- Nawada
3. Rate Approved by:- Chief Engineer-2, R.W.D. Bihar, Patna his letter
No:- 736 encl, Patna, Dated:- 20.08.2024
4. Agreement Value:- Rs. 4,72,75,905/- (Rs. Four Crore Seventy Two
Lakhs Seventy Five Thousand Nine Hundred Five)
only.
5. Approved rate:- 0.15 % Below of B.O.Q.
6. Earnest Money:- Rs. $\left. \begin{array}{l} \text{Rs.} \\ \text{Rs.} \end{array} \right\} \text{B.E. @ Rs. } 2482500 = \infty$
7. Additional Earnest Money
To be deposited at time
Of Agreement :-
8. Amount to be deducted
From gross amount
Of the Bill :- @ %
9. Time required for the work
From the date of written order
of commence :- 09 Month.
10. Date of written order of commence:- 29/08/2024
11. Total No of Items of work
Tendred for

संजय कुमार

29/08/24


29.08.24
Executive Engineer
R.W.D. Works Division,
Rajauli

Office of The Executive Engineer,
Rural Works department, Works Division, Rajauli

Letter No...1099

Rajauli/Date 22/08/24

To:

Sri Sanjay Kumar,
Vill- Barauli, Po/Ps- Narhat,
Dist- Nawada.

Dear Sir,

This is to notify you that your Bid 565278 for execution of the **Construction & Five Year Maintenance of Tender Title MR-N/23-24 Rajauli/07 (Tender I.D. 129748)** for the Contract Price of Rupees 4,72,75,905.00 [Four Crore Seventy Two Lakhs Seventy Five thousand Nine Hundred Five] only as corrected and modified* in accordance with the Instructions to Bidders is hereby accepted by our Agency.

We note that as per bid, you do not intend to subcontract any component of work.

[OR]

You are hereby requested to furnish Performance Security for an Amount **23,64,000.00 (Twenty Three Lakhs Sixty Four Thousand)** only and additional security for unbalanced bids in terms of ITB Clause 27.3 and clause 27.4,) for an amount of Rs. 1,18,500.00 (One Lakh Eighteen Thousand Five Hundred) only i.e. Total Rs. 24,82,500.00 (Twenty Four Lakhs Eighty Two Thousand Five Hundred) Only within 21 days in Accordance with the conditions of contract using for that purpose form in section VIII annex D and sign the contract, failing which action as stated in para 34.2 of ITB will be taken.

Yours faithfully,

A
22.08.24
Executive Engineer,
Rural Works Department,
Works Division, Rajauli

Memo No. 1099

Dated : 22/08/24

Copy To Related J.E. & A.E., RWD (W.D.) Rajauli for information and Necessary action.

संजय कुमार
22/8/24

संजय कुमार

A
22.08.24
Executive Engineer,
Rural Works Department,
Works Division, Rajauli

22/08/24

22/08/24

A
22.08.24
Executive Engineer
R.W.D. Works Dvn.
Rajauli