



बिहार BIHAR

1000/- एक हज़ार रु०

शिवहर

5817
2-7-2025

एक किं बिलडीकॉन्ग, आग्रा, यूपी

वाले एग्रीमेंट
10000

श्री गंगा नदी
BA 968008

श्री भगवान सिंह

मुद्रांक विवेक, जिला सिम काठ, शिवहर
तारखे नं०- 4/95-96

Agreement

Agreement No : - CMBD/MGSY/---10--- of 2025-26

Name of work : - MGSY/24-25/Sheohar/01

Name of Agency : - M/s A B Buildcon, At-Bhakurahiya, PO-Harpur via
Adapur, PS-Nakardei, Dist-East Champaran Pin-
845301, PAN-ABBFA4973G, Reg-1250104, MO-
9631709250, Email ID-almailbox619@gmail.com

(I) BG No.- 1314NDDG00266726, Issue Date-10.07.2025, Expiry - 08.09.2032
Amount - 48,67,610.00

(II) BG No.- 1314NDDG00266926, Issue Date-10.07.2025, Expiry - 08.07.2026
Amount - 2,43,500.00

Date of Start : - 23.07.2025

Date of Completion : - 22.01.2027

SD :- 48,67,602.00

A.P.G :- 2,43,380.00

Total :- 51,10,982.00

This Agreement, made on the 23rd Day of 2025 Months between Executive Engineer, Rural works Department, Works Division, Sheohar of the one part and M/s A B Buildcon, At-Bhakurahiya, PO-Harpur via Adapur, PS-Nakardei, Dist-East Champaran. Whereas the Employer is desirous that the Contractor execute Construction of Road/bridge and performance based Rural Road contract for the Routine Maintenance of Road/Construction of Bridge Package No.-MGSY/24-25/Sheohar/01 and the Employer has accepted the Bid by the Contractor for the execution of such The Construction Works & Routine Maintenance and the remedying of any defects therein at a contract price of Rupees-9,73,51,471.00 (Nine Crore Seventy Three Lacs Fifty One Thousand Four Hundred Seventy One only)

Md. Nurjahan

EXECUTIVE ENGINEER
R.W.D. WORKS DIVISION
SHEOHAR

Sl. No.	Package No.	Bridge Name	Length (in mtr.)	Const. Cost (in Lacs)	Maint. Cost (in Lacs)	Total Cost (in Lacs)
1	MGSY/24-25/ Sheohar/01	Construction of HL RCC Bridge at Dhankoul to Harpur	44.64	351.21506	2.06418	353.27924
2		Construction of HL RCC Bridge at Dhankoul Minapur to Parshurampur Road	44.64	377.67436	2.95098	380.62534
3		Construction of HL RCC Bridge at Abdul Haq Moulana ke Ghar le Mallaha Tola Road Dhankoul Minapur to Parshurampur	22.32	237.54310	2.06703	239.61013
Total			111.60	966.43252	7.08219	973.51471

NOW THIS AGREEMENT WITNESSETH as follows.

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to and they shall be deemed to form and be read and construed a part of this agreement .
2. In consideration of the payment to be made by the employer to the Contractor as herein after mentioned, the Contractor hereby covenants with employer to execute and complete the work and remedy any defects therein conformity in all aspects with the provision of the Contractor.
3. The Employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following document shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (i) Letter of Acceptance
 - (ii) Contractor's Bid
 - (iii) Section VI – General Conditions
 - (iv) Section VII – Particular Conditions
 - (V) Section V – Technical Specification (General and Supplementry Technical Specification)
 - (Vi) Appendix A - Drawings
 - (Vii) Section IV – Works Schedule/BOQ
 - (Viii) Quality Plan for Output and Performance Basaed Road Contract as per Clause A 14:1 of the Technical Specifications
 - (iX) Appendices to the Contract.
 - (X) Addenda issued during bid period.
 - (XI) Any other relevant documents listed in the Particuler Conditions together with any post bid correspondence.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The Common seal of

Was here unto affixed in the presence of

Signed, Sealed and Delivered by the said

In the presence of

Binding Signature of Employer

Binding Signature of Contractor

M/s. A.D. Buildicon
Md. N. Hossain
Partner

23/7/25
EXECUTIVE ENGINEER
R.W.D. WORKS DIVISION
SHEOHAR
23.7.25

Agreement

1. Name of work :- Package No.- MGSY/24-25/Sheohar/01
2. Agreement No. :- CMBD/MGSY/-----10 of 2025-26
3. Name of Agency :- M/s A B Buildcon, At-Bhakurahiya, PO-Harpur via
Adapur, PS-Nakardei, Dist-East Champaran Pin-845301,
PAN-ABBFA4973G, Reg-1250104, MO-9631709250
4. Construction Cost :- 9,66,43,252.00
5. Maintenance Cost :- 7,08,219.00
- Total :- 9,73,51,471.00
6. Security Deposit :- SD :- 48,67,602.00
A.P.G :- 2,43,380.00
Total :- 51,10,982.00
7. Work allotted rate :- 0.87% Below
8. The Employer shall retain S.D. of 5 % (Five percent) the amount from each payment due to the contractor until completion of the whole of the construction work.
9. Date of written order to commence : - 23.07.2025
10. Time required for the work from date of written order to
Commence : - 18 Months. (~~Eighteen~~ Months) EIGHTEEN MONTHS
11. Total No. items:- 111 (One hundred eleven) 03 Bridge const+Maint

Note- CMBD Rules Terms and Conditions will be applicable

Contractor


Executive Engineer
R.W.D. Works Division
Sheohar.
23.7.25

M/s.A.B. Buildcon

Partner