



बिहार सरकार

OFFICE OF THE EXECUTIVE ENGINEER
R.W.D. WORKS DIVISION, BENIPATTI

Agreement No.

. 21 CMBD/2025-26

NAME OF WORK:-

MGSY/24-25/Benipatti/01
under MGSY head

NAME OF AGENCY:-

Shri Govind Jha, Vill- Shivanagar, Benipatti, District-
Madhubani, Bihar-847102, Gmail-jaimahadev.govind2@
gmail.com, Mob. No.-9934835506

❖ Estimated Cost

Sl.No.	Name of road	Const.Cost (Rs)	Maint. Cost (Rs)	Total (Rs)
1	Construction of HL RCC Bridge in L039 to South bishanpur, Length-38.76 M	45609300.00	447000.00	46056300.00
2	Construction of HL RCC Bridge in NH-105 to Dhanga, Length-34.26 M	42257700.00	413200.00	42670900.00
3	Construction of HL RCC Bridge in Dhakjaro to Akaur near Dumra Length-30.26 M	42534700.00	394300.00	42929000.00
4	Construction of HL RCC Bridge in Benipatti to Barha Length-26.26 M	38796800.00	268500.00	39065300.00
	Total	169198500.00	1523000.00	170721500.00

Total Rs. 17,07,21,500.00 (Rupees Seventeen crore Seven lakhs Twenty One Thousand Five hundred) only.

❖ Agreement Value

Sl.No.	Name of road	Const.Cost (Rs) (Construction+GST+ L.C+ Seigniorage Fee)	Maint. Cost (Rs) (Construction+GST+ L.C+ Seigniorage Fee)	Total (Rs)
1	Construction of HL RCC Bridge in L039 to South bishanpur, Length-38.76 M	46285054.00	449087.00	46734141.00
2	Construction of HL RCC Bridge in NH-105 to Dhanga, Length-34.26 M	42226470.00	415196.00	42641666.00
3	Construction of HL RCC Bridge in Dhakjaro to Akaur near Dumra Length-30.26 M	42500473.00	396288.00	42896761.00
4	Construction of HL RCC Bridge in Benipatti to Barha Length-26.26 M	38800658.00	269523.00	39070181.00
		169812655.00	1530094.00	171342749.00

As per मुख्य अभियंता-6, ग्रामीण कार्य विभाग, दरभंगा का पत्रांक= 1139 दरभंगा, दिनांक-26.06.2025 Rupees.- 17,13,42,749=00 (Rupees Seventeen Crore Thirteen Lakh Forty Two Thousand Seven Hundred Forty Nine) Only.

Rate:-

0.11 (Zero Decimal One One) % Below From B.O.Q Rate

Registration No:-

1240392, Class-1, period from-10.09.2024 to 09.09.209

Mobile No:-

9934835506

e-mail:-

jaimahadev.govind2@gmail.com

GST No:-

10AEZPJ4024N4Z6

PAN No:-

AEZPJ4024N

EPF NO-

BRMUZ1718195000

Date of Start:-

28.06.2025

Date of Completion :-

27.06.2027 months (24 Months) For Construction work
with maintenance period up to

Certified that this C.M.B.D. agreement contain
Handwritten pages only.

जोबिद म्हा

Executive Engineer
R.W.D. (W) Division, Benipatti
Benipatti
19.7.25



AGREEMENT FORM

Agreement

This agreement made the.....Day of.....2025, between Executive Engineer, Rural Works Department, Works Division, Benipatti, of the one part, and Shri Govind Jha, Vill- Shivanagar, Benipatti, District- Madhubani, Bihar-847102, Gmail-jaimahadev.govind2@gmail.com, Mob. No.-9934835506 (hereinafter called "the contractor" of the other part)

Whereas the Employer is desirous that the Contractor execute Name of Work: MGSY/24-25/Benipatti/01, Construction of HL RCC Bridge in L039 to South bishanpur, Construction of HL RCC Bridge in NH-105 to Dhanga, Construction of HL RCC Bridge in Dhakjaro to Akaur near Dumra and Construction of HL RCC Bridge in Benipatti to Barha UNDER-MGSY Benipatti Division in Benipatti Block (Tender ID-140636) (Bid ID-614151) And the Employer has accepted the Bid by the Contractor for the Execution and completion of such works and the remedying of the any defects therein at cost of Rupees.- 17,13,42,749=00 (Rupees Seventeen Crore Thirteen Lakh Forty Two Thousand Seven Hundred Forty Nine) Only.

MGSY/24-25/Benipatti/01, Construction of HL RCC Bridge in L039 to South bishanpur, Construction of HL RCC Bridge in NH-105 to Dhanga, Construction of HL RCC Bridge in Dhakjaro to Akaur near Dumra and Construction of HL RCC Bridge in Benipatti to Barha UNDER-MGSY Benipatti Division in Benipatti Block (Tender ID-140636) (Bid ID-614151)

Length in M 129.54

श्री गोविंद झा

Executive Engineer
RWD Work Division
Benipatti
19.7.25

NOW THIS AGREEMENT WITNESSETH and the parties here to agree as follows:-

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the General condition hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payment to be made by the E/I to the contractor as hereinafter mentioned, the contractor hereby covenants with the E/I to execute and complete the works & Services and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The E/I hereby covenants to pay the contractor in consideration of the execution and completion of the works and remedying the defect wherein the contract price of such as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. Following documents shall be deemed to form and read and construed as part of this Agreement, viz:
 - (1) Letter of Acceptance
 - (2) Contractor's Bid
 - (3) Section- VI- General Condition
 - (4) Section-VII- Particular Conditions
 - (5) Section -V- Technical Specification (General and Supplementary Technical Specifications)
 - (6) Appendix A- Drawings
 - (7) Section-IV- works Schedule/BOQ
 - (8) Quality plan for output and performance based road contract as per Clause A14.I of the Technical Specification
 - (9) Appendices to the Contract
 - (10) Addenda issued during bid period
 - (11) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of -----

Was here unto affixed in the presence of:

Signed, Seal and delivered by the said -----

In the presence of:

Binding Signature of E/I -----

Binding Signature of Contractor -----

श्री श्री म

श्री श्री म

Executive Engineer
RWD Work Division
Benipatti
19.7.25

Office of the Executive Engineer
Rural Works Department, Works Div.-Benipatti.

Letter No. 1374 / Benipatti

Date. 28/06/25

Letter of Acceptance

To:-

Sri GovindJha
S/O-Narayan Jha,
Village And Post Shivr Nagar
Dist Madhubani Bihar Pinc ode: 847102

Ref No:- Letter No:-3124 Anu, Date:-20.06.2025 of Engineer In Chief, RWD
Bihar, Patna

Dear Sir,

This is to notify you that your bid date-06.05.2025 for execution of the construction of Road With Maintenance Work From (Package No-MGSY/24-25 Benipatti/01 (Tender Id-140636, Bid Id-614151) under MGSY and routine maintenance for the works for Seven years for the contract price Rupee, 17,13,42,749 (Seventeen Crore Thirteen Lakhs Forty two thousand Seven Hundred Forty nine) only as corrected and modified in accordance with the instructions to Bidders is hereby accepted by our Agency.

We note that per bid, you do not intend to subcontract any component of work. You are hereby requested of furnishing performance security including an additional security for unbalanced bid in term of ITB clause 27.4, for an Amount of Rs.-86,14,308,00 (Say 86,15,000.00) Only (In form of System Generated BG With SFMS (Structured Financial Massaging Services) From SBI Bank Bailey Road Patna, BG Should validity of 7 yeras, 28 Days) within 10 days in accordance with the condition of contract using for that purpose form in section VIII annex D and sign the contract failing which action as stated in para 34.2 of ITB will be taken.

Yours faithfully,

B. K. W.
28.06.25
Executive Engineer

R. W. D. (W) Division, Benipatti.
28.06.25

Memo..... Date.....

Copy forwarded to SE, RWD, Work Circle, Madhubani/CE-6, RWD Darbahanga for Information.

B. K. W.
28.06.25
Executive Engineer
RWD (W), Div.-Benipatti

B. K. W.
19.7.25
Executive Engineer
RWD Work Division
Benipatti

मुख्य अभियंता-6 दरभंगा का कार्यालय
ग्रामीण कार्य विभाग।

दिनांक- 26.6.2024

पत्रांक- 1139 /
प्रेषक,

ई0 किशोर कुमार
मुख्य अभियंता-6

सेवा में,

कार्यपालक अभियंता,

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बेनीपट्टी।

विषय: शीर्ष MGSY योजनान्तर्गत कार्य प्रमण्डल, बेनीपट्टी के अधीन MGSY/24-25/Benipatti/01 (Tender ID-140636) कार्य की निविदा की स्वीकृति के संबंध में।

महाशय,

विभागीय पत्रांक-मु0अ0(नि0)मु0से0यो0-388/2025 3124 अनु0, दिनांक 20.06.2025 द्वारा संसूचित आदेश के अनुपालन में उपर्युक्त विषयक कार्य बिहार लोक निर्माण संहिता के कंडिका-163 के आलोक में इस कार्य को इसके योग्य सफल निविदाकार GOVIND JHA (BID ID-614151) को उनके द्वारा निविदित दर, जो परिमाण विपत्र की दर से 0.11 (शून्य दशमलव एक एक प्रतिशत) कम है, को स्वीकृत करते हुए सम्पूर्ण कार्य कुल 17,13,42,749/- (सत्रह करोड़ तेरह लाख ब्यालीस हजार सात सौ उनचास) रुपये मात्र की लागत पर आपकी अनुशंसा एवं कार्यहित में आवंटित किया जाता है।

- निविदा की स्वीकृति सिर्फ इसी कार्य के लिए है, जो भविष्य में पूर्वाधारण नहीं होगा।
- CMBD के संसंगत कंडिकाओं के अनुरूप संवेदक से एकरारनामा हेतु Performance Security के रूप में E-BG प्राप्त किया जाय या विभागीय पत्रांक-मु0अ0(नि0 एवं गु0नि0) विविध कार्य-06-153/2024-1725, दिनांक 08.05.2025 में दिये गये निदेश के आलोक में बिहार राज्य अवस्थित Scheduled Commercial Banks से e-BG (Electronic Bank Guarantee) के स्थान पर System Generated BG with SFMS (Structured Financial Massaging Services) Number को मान्य करते हुए BG निर्गत करते समय BG के सत्यापन हेतु विभाग के Beneficiary Bank (भारतीय स्टेट बैंक, बेली रोड शाखा, पटना) का IFSC Code-SBIN0006379 एवं संबंधित कार्य प्रमण्डल के Email Id का अनिवार्य रूप से उपयोग किया जाय।
- एकरारनामा के पूर्व निविदा सूचना के अनुसार सभी वांछित कागजातों की अद्यतन स्वच्छ एवं सत्यापित प्रति निश्चित रूप से प्राप्त कर लिया जायेगा।
- एकरारनामा से पूर्व कार्यपालक अभियंता यह सुनिश्चित कर लेंगे कि निविदाकार डिबार सूची/काली सूची या कार्य लंबित सूची में शामिल न हो।
- कार्य में व्यवहृत सामग्रियों का दर प्राक्कलन में स्वीकृत लीड के आधार पर दिया गया है, कार्य कराते समय अगर इसमें कमी पाई जाती है तो उसके दर में सापेक्ष कमी कर दी जायेगी।
- इस कार्य के संबंध में ग्रामीण कार्य विभाग, बिहार सरकार द्वारा निर्गत प्रशासनिक स्वीकृति एवं प्रावैधिक स्वीकृति तथा निविदा आमंत्रण सूचना में उल्लेखित शर्त एकरारनामा का भाग होगा, जिसे विशेष शर्त में जोड़कर संवेदक के साथ एकरारनामा किया जायेगा।
- अनुमोदित किये गये तुलनात्मक विवरणी के प्रत्येक बिन्दु की जाँच अपने स्तर से स्वयं कर लेंगे एवं त्रुटि पाये जाने की स्थिति में वस्तुस्थिति से तत्क्षण अधोहस्ताक्षरी को अवगत करायेंगे। त्रुटि के सुधारोपरान्त एकरारनामा की कार्रवाई की जायेगी।
- एकरारनामा के समय प्रत्येक मद के भाषा की शुद्धता की जाँच कार्यपालक अभियंता स्वयं कर लेंगे एवं यह सुनिश्चित करेंगे कि इसमें कोई त्रुटि न हो।
- कार्यारम्भ के पूर्व कार्यपालक अभियंता कार्य स्थल के निरीक्षणोपरान्त स्थल की स्थिति एवं प्राक्कलन में किये गये उपबंध से पूरी तरह आश्वस्त हो लेंगे एवं प्रशासनिक स्वीकृति तथा प्रावैधिक स्वीकृति के अग्रसारण प्रारूप में दिये गये निदेश का अनुपालन सुनिश्चित करायेंगे। पुल का नाम, परिमाण विपत्र की राशि, तकनीकी स्वीकृति की राशि, प्रशासनिक स्वीकृति की राशि, संवेदक द्वारा उद्धृत दर, परक्रमित दर, Bid Capacity आदि का मिलान कर ही कार्य आवंटन आदेश निर्गत करेंगे। अधीक्षण अभियंता/कार्यपालक अभियंता कार्य आवंटन/LOA निर्गत करने से पूर्व मिलान कर लेंगे कि परिमाण विपत्र की राशि प्रशासनिक अनुमोदन की राशि के अनुज्ञेय सीमा के अन्दर है। यदि अनुज्ञेय सीमा से अधिक हो तो एकरारनामा के पूर्व पुनरीक्षित प्रशासनिक अनुमोदन प्राप्त कर लिया जाय।
- कार्यदेश निर्गत करने से पहले संबंधित संवेदक से एकरारित अवधि के अन्दर कार्य समाप्त करने हेतु मासिक कार्य प्रोग्राम हस्ताक्षरित कराकर प्राप्त कर लेंगे जो एकरारनामा का भाग होगा।
- अधीक्षण अभियंता एवं कार्यपालक अभियंता विशेषरूप से ध्यान देंगे कि कार्य मानक विशिष्टियों के अनुरूप निर्धारित कार्य अवधि के अंदर पूरा की जायेगी।

जोविदर

Executive Engineer
R/W D Work Division
Benipatti

19.7.25

13. कार्य समाप्ति की अवधि निविदा आमंत्रण सूचना के अनुसार होगी।
14. इस कार्य का व्यय शीर्ष MGSY योजनान्तर्गत से मिलने वाले राशि अन्तर्गत उपबंधित राशि से विकलित होगा।
15. कार्य का प्रगति प्रतिवेदन प्रत्येक महीने की सातवीं तारीख तक निश्चित रूप से इस कार्यालय को समर्पित की जाय।
16. आप निविदा कागजातों एवं तुलनात्मक विवरणी के जांचोपरान्त आप आवश्यक निदेशों को अपने स्तर से निर्गत करेंगे।
17. एकरारनामा से पहले निविदाताओं द्वारा दिये गये कागजात का सत्यापन उनके मूल कागजात से मिलान कर लेंगे। कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमंडल, बेनीपट्टी तुलनात्मक विवरणी की एक अभिप्रमाणित प्रति अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, मधुबनी को अभिलेख हेतु उपलब्ध करा देंगे। निदेश दिया जाता है कि संवेदक से कार्य प्रोग्राम प्राप्त कर लेंगे तथा उनका कार्यक्षमता कुशलता एवं पूर्व से आवंटित कार्यों की प्रगति से संतुष्ट हो लें।
18. इस निविदा की राशि में अगर कोई अंतर होता है तो इसकी सूचना तुरन्त इस कार्यालय को दी जाय।
19. कार्यपालक अभियंता, एकरारनामा करने के पूर्व संवेदक का निबंधन संख्या, पूर्ण पता एवं दूरभाष संख्या कार्यादेश में अंकित करेंगे तथा इस कार्यालय को सूचित करेंगे।
20. परिमाण विपत्र की दर से कम दर उद्धृत करने वाले संवेदक से विभाग द्वारा पूर्व में निर्गत दिशा निदेश के आलोक में अतिरिक्त वांछित परफॉर्मेंस सिक्यूरिटी की राशि जमा कराना सुनिश्चित करेंगे।
21. किसी भी परिस्थिति में निजी जमीन पर नियमानुसार कार्रवाई किये बिना निर्माण कार्य नहीं कराया जाय।
22. प्रत्येक 15 दिनों पर संवेदक से स्वहस्ताक्षरित विपत्र प्राप्त कर स्थल से मिलान कर मापी पुस्तिका में मापी दर्ज कर भुगतान सुनिश्चित करेंगे।
23. एकरारनामा से पूर्व नियमानुसार Character Certificate and GST Clearance Certificate प्राप्त कर लेंगे। इसका प्रतिवेदन अधोहस्ताक्षरी को समर्पित करेंगे।
24. कार्य के कार्यान्वयन में JV के सभी भागीदार की भागीदारी निविदा में दिये गये JV Agreement के अनुरूप होनी चाहिए। यदि इसमें किसी भी प्रकार का फेरबदल हेतु सक्षम प्राधिकार से अनुमति प्राप्त करेंगे।
25. निविदा में यंत्र-संयंत्र एवं अभियंताओं के संबंध में दिये गए शपथ के अनुसार एकरारनामा करने से पहले इनके कागजात की जांच कर लेंगे। कार्य स्थल पर यंत्र-संयंत्र एवं अभियंता की तैनाती सुनिश्चित करायेंगे। अधोहस्ताक्षरी द्वारा निरीक्षण के क्रम यदि यंत्र-संयंत्र एवं अभियंता की तैनाती में कमी पायी जायेगी तो नियमानुसार संवेदक पर कार्रवाई सुनिश्चित किया जायेगा।
26. कार्यपालक अभियंता कार्यावंटन आदेश प्राप्त होते ही संवेदक को अविलंब LOA (Letter of Acceptance) निर्गत करेंगे एवं CMBD की ITB की कंडिका 33.2 में निहित प्रावधान के आलोक में 15 दिनों के अन्दर Performance Security प्राप्त करते हुए एकरारनामा की कार्रवाई सुनिश्चित करेंगे। निर्धारित अवधि के अन्दर Performance Security जमा नहीं करने की स्थिति में ITB की कंडिका 34.2 के आलोक में कार्रवाई करते हुए अधीक्षण अभियंता के माध्यम से प्रस्ताव अधोहस्ताक्षरी को समर्पित करेंगे। विशेष परिस्थिति में निर्धारित अवधि के पश्चात एकरारनामा करने हेतु Proper Justification के साथ प्रस्ताव उचित माध्यम से समर्पित करेंगे एवं अधोहस्ताक्षरी के अनुमति के उपरान्त ही एकरारनामा करेंगे।
27. विभागीय पत्रांक-मु0अ0(नि0)मु0स0यो0-386/2025 3124 अनु0, दिनांक 20.06.2025 के आलोक में पत्र प्राप्ति के 24 घंटे के भीतर Letter of Acceptance (LOA) संबंधित संवेदक को निर्गत करेंगे।

कृपया पत्र प्राप्ति की सूचना देंगे।
अनु0-यथा उपर्युक्त।

विश्वासभाजन
मुख्य अभियंता-6

ज्ञापांक- 1139 /
प्रतिलिपि-

दिनांक- 26.6.20 / 25

1. अपर मुख्य कार्यपालक पदाधिकारी-सह-सचिव, ब्राडा, पटना को सूचनार्थ समर्पित।
2. अभियंता प्रमुख, ग्रामीण कार्य विभाग, पटना को सूचनार्थ समर्पित।
3. अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, मधुबनी को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।
4. सहायक आईटी0 मैनेजर को सूचनार्थ एवं संबंधित अधीक्षण अभियंता/कार्यपालक अभियंता के ई-मेल आईडी0 पर अपलोड करने हेतु प्रेषित।

जे.वि.का.भा

मुख्य अभियंता-6
Executive Engineer
R&D Work Division
Benipati

Created By: Ram Achal Yadav

Created Date/Time: 18-Jun-2025 06:37 PM

Tender Title: MGSY/24-25/Benipatti/01

Tender ID: 2025_RWD_140636_1

Tender Inviting Authority: Engineer -in-chief-Additional Commissioner-cum-Special Secretary, RWD, Bihar, Patna

Name of Work: MGSY/24-25/Benipatti/01

Contract No:

SCHEDULE OF WORK / ITEM(S)

Sl.No	Bidder Name	Estimated Rate	Quoted Percentage	Quoted Rate in Figures and Words (Iteration 0)	
				Rate	Amount
1.00	GOVIND JHA (GSTN-10AEZPJ4024N525) BID ID -614151	171531434.44	-0.11	171342749.86	Seventeen Crore Thirteen Lakh Forty Two Thousand
2.00	M/S PRADEEP KUMAR JHA (GSTN-NA) BID ID -614158	171531434.44	-0.00	171531434.44	Seventeen Crore Fifteen Lakh Thirty One Thousand Four Hundred and Thirty Four

Lowest Amount Quoted BY: GOVIND JHA(171342749.86)

19.7.25
Executive Engineer
RWD Work Division
Benipatti