



Handwritten signature RA 650589
Handwritten signature

Handwritten signature
शिव नारायण साह
मुद्राक विक्रेता मधुबनी
ला० नं०-12272

Supplementary Agreement of original Agreement No- 16SBD/2021-22

AGREEMENT Form:

Agreement No. 41

This agreement, made the 30th day of October 2025 Between Executive Engineer R.W.D (W) Division, Jaynagar of the one part, and Gopal Prasad , AT+P.O-Bela goath, Jaynagar, Madhubani , Bihar-847225. (hereinafter called "contractor" of the other part) Whereas the Employer is desirous that the Contractor execute Construction of From PMGSY Road Fudan Rai ke Ghar hote Hue to Ganipatti Tak under MMGSY (SC) Head (hereinafter called "Work") and the Employer has accepted the Bid by the Contractor for the Execution and completion of such works and the remedying of any defects therein at cost of Rupees 02,17,883.00 (Rs. Two lacs Seventeen thousand Eight hundred Eighty three) only

Handwritten signature
Executive Engineer
Rural Works Department
Works Division, Jaynagar
Handwritten signature
30/10/25

Gopal Prasad.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:-

1. In this agreement, words and expressions shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to, and they shall be deemed to form and be read and construed as per part of this Agreement.
2. In this Agreement of the payment to be made by the employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defect wherein the contract price or such sum as may become payable under the provisions of the Contractor at the times and in the manner prescribed by the Contract.
4. Following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (i) Letter of Acceptance
 - (ii) Notice of proceed with the works.
 - (iii) Contractor's Bid
 - (iv) Contract data
 - (v) Special conditions of contract Special and general.
 - (vi) Specification MORD
 - (vii) Drawings
 - (viii) **Bill of Quantities.**
 - (ix) Other document listed in the contract data as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of

Was hereunto affixed in the presence of

Signed, Sealed and delivered by the said

In the presence of:

Binding Signature of Employer

Binding Signature of Contractor *Gopal Prasad*

20/10/25
Executive Engineer
Rural Works Department
Works Division, Jaynagar
30/10/25
20/10/25
20/10/25

ग्रामीण कार्य विभाग

बिहार, पटना

पत्रांक:- RWD/GST CLAIM/2025-26/1840 -4669(अनु)

पटना / दिनांक:- 23.07.2025

प्रेषक,

अभय झा, भाउ प्रोसेस

अपर मुख्य कार्यपालक

पदाधिकारी-सह-सचिव, ब्राडा।

सेवा में,

अधीक्षण अभियंता

ग्रामीण कार्य विभाग,

कार्य अंचल-मधुबनी।

विषय : MMGSY-SC योजनान्तर्गत एकरारनामा संख्या-16/SBD/2021-22 पथ- Construction of road from PMGSY road Fudan Rai ke ghar hote hue to Ganipatti tak में जी0एस0टी0 दावा की स्वीकृति के संबंध में।

प्रसंग- कार्य प्रमंडल-जयनगर का पत्रांक-1617 अनु0, दिनांक-02.11.2024

महाशय,

उपर्युक्त प्रासंगिक पत्र के माध्यम से विषयांकित पथ में GST अंतर राशि रु 2,17,883/- का दावा की जाँच हेतु अभिलेख समर्पित किया गया है जिसके आधार पर विभागीय GST परामर्शी फर्म M/s SKKSS & Co. द्वारा उक्त दावों की जाँच की गई तथा राशि रु 2,17,883/- मात्र की राशि दावे के योग्य पाया गया है।

GST परामर्शी फर्म के प्रतिवेदन के आधार पर विभागीय GST समिति की अनुशंसा एवं परामर्शी के प्रतिवेदन निम्न शर्तों के साथ अग्रेतर कार्रवाई हेतु प्रेषित की जा रही है:-

- कार्यपालक अभियंता GST Claim के भुगतान के पूर्व यह सुनिश्चित हो लेंगे कि संबंधित योजनान्तर्गत GST Claim का भुगतान पूर्व में न हुआ हो।
- भुगतान से पूर्व State MIS पर भुगतान की राशि को अपलोड कर दिया गया है।
- जिस संवेदक को भुगतान किया जा रहा है, वह कालीसूची में नहीं हैं।
- संबंधित योजना में ATR लम्बित नहीं है।
- कार्यपालक अभियंता पूर्ण रूप से यह सुनिश्चित कर लेंगे कि GST Claim की अनुशंसित राशि का भुगतान संबंधित संवेदक को संबंधित योजना में ही किया जा रहा है।
- एकरारनामा से अधिक राशि के भुगतान के लिए अतिरिक्त राशि का पूरक एकरारनामा कर लिया गया है।

अनु0- यथोक्त।

विश्वासभाजन

अपर मुख्य कार्यपालक
पदाधिकारी-सह-सचिव, ब्राडा

पटना / दिनांक:- 23.08.2025

ज्ञापक:- RWD/GST CLAIM/2025-26/1840 -4669

प्रतिलिपि:- कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमण्डल-जयनगर को सूचनार्थ।

अपर मुख्य कार्यपालक

पदाधिकारी-सह-सचिव, ब्राडा

Executive Engineer
Rural Works Department
Works Division, Jaynagar

Gotel Prasad

20/10/25

20/10/25

ग्रामीण कार्य विभाग, बिहार, पटना।

GST Claim के निष्पादन हेतु ग्रामीण कार्य विभाग द्वारा गठित समिति की
दिनांक - 19.11.25 को आहूत बैठक की कार्यवाही

विषय :- MMGSY (SC) योजनान्तर्गत Construction of Road From PMGSY Road Fudan Rai ke Ghar hote Hue to Ganipatti Tak एकरारनामा संख्या 16 SBD/2021-22 MMGSY (SC) में जी.एस.टी. दावा की स्वीकृति के संबंध में

प्रसंग :- कार्य प्रमंडल जयनगर का पत्रांक 1617 दिनांक 02.11.2024

उपर्युक्त प्रासंगिक पत्र के आलोक में कार्यपालक अभियंता, कार्य प्रमंडल जयनगर द्वारा विषयांकित पथ में रु० 2,17,883/- की जी.एस.टी. अंतर राशि का दावा जाँच हेतु समर्पित किया गया है। विभागीय पत्रांक 43/2023-761, दिनांक 23.03.2023 के आलोक में विभागीय जी.एस.टी. Consultant M/s SKKSS & Co. द्वारा दावे की जाँच की गई तथा रु. 2,17,883/- मात्र की राशि के दावे के योग्य पाया गया है।

तदालोक में एकरारनामा 16 SBD/2021-22 MMGSY (SC) विषयांकित कार्य Construction of Road From PMGSY Road Fudan Rai ke Ghar hote Hue to Ganipatti Tak under MMGSY (SC) के लिए दावे की राशि रु. 2,17,883/- रुपये मात्र संवेदक गोपाल प्रसाद को भुगतान की अनुशंसा की जाती है।



विभागीय GST
Consultant

सहायक वित्त प्रबंधक,
ब्राडा

वित्त प्रबंधक, ब्राडा

GST नोडल पदाधिकारी

Gopal Prasad

Executive Engineer
Rural Works Department
Works Division, Jaynagar

30/10/25

30/10/25

.07.2025

To,
The Additional Chief Executive Officer,
Bihar Rural Road Development Agency
Rural Works Department
Government of Bihar.

Re. Submission of GST Impact Report of Gopal Prasad vide Agreement No. 16 SBD/2021-22 MMGSY (SC)


Ref: Our appointment as GST Consultant by Rural Works Department, vide agreement number BRRDA/01/GST Consultancy dated 24.02.2023 and EE, Jaynagar RWD letter no. 1617 dated 02.11.2024

Respected Sir,

We are appointed to recommend payment of GST Impact by analysing claim of contractors as per Scope of Work.

GST Impact Summary		
Agreement No.	Type of Supply	GST Impact (in ₹)
16 SBD/2021-22 MMGSY (SC)	Construction of Road From PMGSY Road Fudan Rai ke Ghar hote Hue to Ganipatti Tak under MMGSY (SC)	2,79,448 (Annexure-I)

DARIYAPUR GOLA ROAD
NALA ROAD, PATNA- 800004



Gopal Prasad

Executive Engineer
Rural Works Department
Jaynagar

Mr. Pradeep
20/10

That the GST Impact calculation is made on the following premise:

- a) That the above work is –
Construction of Road From PMGSY Road Fudan Rai ke Ghar hote Hue to Ganipatti Tak under MMGSY (SC)
- b) That with effect from 18th July 2022, the GST rate on works contract has been increased from 12% to 18% vide notification no. 03/2022 – Central Tax (Rate) dated 13.07.2022, hence for payment made after 18/07/2022 GST@18% is payable.
- c) The impact is being given from RA Bill 02 to RA Bill 06.
- d) That we have analysed the embedded taxes in the contract provided to us and the differential tax is computed. The Contractor has claimed Rs.2,17,883/- Which is within the differential tax amount to be paid. Therefore, we recommend the payment of Rs.2,17,883/-
- e) That we have verified the deposit of tax from the GST returns and hence, we recommend the payment.

Therefore, kindly do the needful in this regard.

For and on behalf of
SKKSS & Co.

Shweta Singh
24/07/2025
Authorized Signatory
Enclosed: -



1) GST claim computation

DARIYAPUR GOLA ROAD
NALA ROAD, PATNA- 800004

Harvey
20/10/24
Executive Engineer

Rural Works Department
Works Division, Jaynagar

Gopal Prasad

Harvey
20/10/24

Harvey
20/10/24

193

Annexure -1
Gopal Prasad

Agreement No.: 16 SHD/2021-22 NMGSY (SC)

Construction of Road From PMGSY Road Fudan Rai ke Char hole Hne to Ganipatti Talk under NMGSY (SC)

Sl. No	RA Bill NO.	Date of Payment	Payment as per Payment Certificate (A)	Embedded Tax (B) [Note 1]	GST paid as per GSTR JH (C)	Actual GST to be Paid (D = (A + B) x 18%)	Claim (E = (C or D, whichever is lower) - B)
1	2	2/12/2022	2,160,018		329,407		
2	3	6/4/2023	678,869		101,536		
3	4	24/4/2023	509,152	615,387	77,667	945,135	
4	5	2/6/2023	407,275		62,127		
5	6	26/8/2023 - Limit Payment	2,110,805		321,987		
TOTAL			5,866,139		89,435		279,448

Comparison of Embedded taxes [Note 1]

Particulars	Amount	GST embedded in total work done (%)
Work Done Value excluding taxes etc (as per RA 06) (Page-120)	6,101,276	
GST @ 12%	712,391	10.490%
LMC @ 1%	61,013	
Seigniorage Fees	84,795	
Work Done Value including taxes, cess & S Fees	6,981,497	
Work Done Value including taxes, cess & S Fees (After 0.51% Below)	6,945,891	
Payment made as per RA 02 to RA 06	5,866,139	
Embedded tax @ 10.490%	615,387	

Note-2

GSTR-3B MONTHLY BREAKUP (DECEMBER- 2022) (Page-41)

Name of Division	Inclusive of Tax	Taxable Value	CGST @ 1%	SGST @ 9%	SGST @ 9%	Total Tax
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (RA 02)	18%	1,810,541	40,863	164,749	164,749	329,497
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (Others)	18%	2,141,106	46,865	192,700	192,700	385,304
TOTAL		3,971,647	87,728	357,448	357,448	714,896

GSTR-7 Details (DECEMBER- 2022) (Page-79)

Name of Division	Taxable Value	CGST @ 1%	SGST @ 1%	Total Tax
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR	4,086,541	46,865	46,865	93,731
TOTAL	4,086,541	46,865	46,865	93,731



Gopal Prasad.

Executive Engineer
Rural Works Department
Jharkhand Division, Jaynagar
30/10/25
30/10/25

192

Note-3

GSTR-3B MONTHLY BREAKUP (April - 2023) (Page-83)

Name of Division	Inclusive of Tax	Taxable Value	CGST @ 9%	SGST @ 9%	Total Tax
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (RA 03)	18%	375,111	51,778	51,778	103,556
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (RA 04)	18%	431,485	38,834	38,834	77,667
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (Others)	18%	4,150,156	373,514	373,514	747,028
TOTAL		5,156,752	464,126	464,126	928,252

GSTR-7 Details (April - 2023) (Page-83)

Name of Division	Taxable Value	CGST @ 9%	SGST @ 9%	Total Tax
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR	5,085,205	60,852	60,852	121,704
TOTAL	5,085,205	60,852	60,852	121,704

Note-4

GSTR-3B MONTHLY BREAKUP (June - 2023) (Page-83)

Name of Division	Inclusive of Tax	Taxable Value	CGST @ 9%	SGST @ 9%	Total Tax
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (RA 03)	18%	345,148	31,063	31,063	62,127
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (Others)	18%	1,410,600	126,954	126,954	253,908
TOTAL		1,755,748	158,017	158,017	316,035

GSTR-7 Details (June - 2023) (Page-83)

Name of Division	Taxable Value	CGST @ 9%	SGST @ 9%	Total Tax
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR	2,071,783	20,718	20,718	41,436
TOTAL	2,071,783	20,718	20,718	41,436

Note-5


GSTR-3B MONTHLY BREAKUP (AUGUST - 2023) (Page-91)

Name of Division	Inclusive of Tax	Taxable Value	CGST @ 9%	SGST @ 9%	Total Tax
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (RA 06)	18%	1,788,818	160,994	160,994	321,987
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (Others)	18%	352,019	31,682	31,682	63,364
TOTAL		2,140,836	192,676	192,676	385,351

GSTR-7 Details (AUGUST - 2023) (Page-91)

Name of Division	Taxable Value	CGST @ 9%	SGST @ 9%	Total Tax
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR	2,320,187	25,262	25,262	50,524
TOTAL	2,320,187	25,262	25,262	50,524

Disclaimer: The above workings have been prepared on the basis of documents provided by the contractor



Gofar Prasad.

Executive Engineer
Rural Works Department
Works Division, Jaynagar
30/10/23
30/10/23

ग्रामीण कार्य विभाग
बिहार, पटना

पत्रांक:- RWD/GST CLAIM/2025-26/1841-1550 अनु० पटना/दिनांक:- 22.09.2025

प्रेषक,

अभय झा, भा०प्र०से०

अपर मुख्य कार्यपालक

पदाधिकारी-सह-सचिव, ब्राडा।

सेवा में,

अधीक्षण अभियंता

ग्रामीण कार्य विभाग,

कार्य अंचल-मधुबनी।

विषय : MMGSY-SC योजनान्तर्गत एकरारनामा संख्या-11/SBD/2021-22 पथ-Construction of Ramasish Pandit ke ghar Parimary vidayayaly hote hue to Bairiya Birju Mandal ke ghar tak में जी०एस०टी० दावा की स्वीकृति के संबंध में।

प्रसंग- कार्य प्रमंडल-जयनगर का पत्रांक-1619 अनु०, दिनांक-02.11.2024

महाशय,

उपर्युक्त प्रासंगिक पत्र के माध्यम से विषयांकित पथ में GST अंतर राशि रु 3,52,976/- का दावा की जाँच हेतु अभिलेख समर्पित किया गया है जिसके आधार पर विभागीय GST परामर्शी फर्म M/s SKKSS & Co. द्वारा उक्त दावों की जाँच की गई तथा राशि रु 3,52,976/- मात्र की राशि दावे के योग्य पाया गया है।

GST परामर्शी फर्म के प्रतिवेदन के आधार पर विभागीय GST समिति की अनुशंसा एवं परामर्शी के प्रतिवेदन निम्न शर्तों के साथ अग्रेतर कार्रवाई हेतु प्रेषित की जा रही है:-

- कार्यपालक अभियंता GST Claim के भुगतान के पूर्व यह सुनिश्चित हो लेंगे कि संबंधित योजनान्तर्गत GST Claim का भुगतान पूर्व में न हुआ हो।
- भुगतान से पूर्व State MIS पर भुगतान की राशि को अपलोड कर दिया गया है।
- जिस संवेदक को भुगतान किया जा रहा है, वह कालीसूची में नहीं है।
- संबंधित योजना में ATR लम्बित नहीं है।
- कार्यपालक अभियंता पूर्ण रूप से यह सुनिश्चित कर लेंगे कि GST Claim की अनुशंसित राशि का भुगतान संबंधित संवेदक को संबंधित योजना में ही किया जा रहा है।
- एकरारनामा से अधिक राशि के भुगतान के लिए अतिरिक्त राशि का पूरक एकरारनामा कर लिया गया है।

अनु०- यथोक्त।

विश्वासभाजन

अपर मुख्य कार्यपालक
पदाधिकारी-सह-सचिव, ब्राडा

ज्ञापक- RWD/GST CLAIM/2025-26/1841 -1550

पटना, दिनांक:- 22.09.2025

प्रतिलिपि:- कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमंडल-जयनगर को सूचनार्थ।

अपर मुख्य कार्यपालक
पदाधिकारी-सह-सचिव, ब्राडा

Gokul Prasad.

Executive Engineer
Rural Works Department
Works Division, Jaynagar
20/10/25

219

ग्रामीण कार्य विभाग, बिहार, पटना।

GST Claim के निष्पादन हेतु ग्रामीण कार्य विभाग द्वारा गठित समिति की दिनांक - 15.11.25 को आहूत बैठक की कार्यवाही

विषय :- MMGSY (SC) योजनान्तर्गत Construction of Ramasish Pandit Ke Ghar Parimary Vidayayaly Hote hue to Bairiya Birju Mandal Ke Ghar Tak एकरारनामा संख्या 11-SBD/2021-22 MMGSY (SC) में जी.एस.टी. दावा की स्वीकृति के संबंध में

प्रसंग :- कार्य प्रमंडल जयनगर का पत्रांक 1619 दिनांक 02.11.2024

उपर्युक्त प्रासंगिक पत्र के आलोक में कार्यपालक अभियंता, कार्य प्रमंडल जयनगर द्वारा विषयांकित पथ में रु० 3,52,976/- की जी.एस.टी. अंतर राशि का दावा जाँच हेतु समर्पित किया गया है। विभागीय पत्रांक 43/2023-761, दिनांक 23.03.2023 के आलोक में विभागीय जी.एस.टी. Consultant M/s SKKSS & Co. द्वारा दावे की जाँच की गई तथा रु. 3,52,976/- मात्र की राशि के दावे के योग्य पाया गया है।


तदालोक में एकरारनामा 11-SBD/2021-22 MMGSY (SC) विषयांकित कार्य Construction of Ramasish Pandit Ke Ghar Parimary Vidayayaly Hote hue to Bairiya Birju Mandal Ke Ghar Tak under MMGSY (SC) के लिए दावे की राशि रु. 3,52,976/- रुपये मात्र संवेदक गोपाल प्रसाद को भुगतान की अनुशंसा की जाती है।


Shwet Singh
10/09/25
विभागीय GST
Consultant

Shwet Singh
10/09/25
सहायक वित्त प्रबंधक,
ब्रांडा

Prabhat Singh
10/09/25
वित्त प्रबंधक, ब्रांडा

10/09/25
GST नोडल/पदाधिकारी


Executive Engineer
Rural Works Department
Works Division, Jaynagar
30/10/25

Gopal Prasad,

24.07.2025

To,
The Additional Chief Executive Officer,
Bihar Rural Road Development Agency
Rural Works Department
Government of Bihar.

Re. Submission of GST Impact Report of Gopal Prasad vide Agreement No. 11-SBD/2021-22 MMGSY (SC)

Ref: Our appointment as GST Consultant by Rural Works Department, vide agreement number BRRDA/01/GST Consultancy dated 24.02.2023 and EE, Jaynagar RWD letter no. 1619 dated 02.11.2024

Respected Sir,

We are appointed to recommend payment of GST Impact by analysing claim of contractors as per Scope of Work.

GST Impact Summary		
Agreement No.	Type of Supply	GST Impact (in ₹)
11-SBD/2021-22 MMGSY (SC)	Construction of Ramasish Pandit Ke Ghar Primary Vidayayaly Hote hue to Bairiya Birju Mandal Ke Ghar Tak under MMGSY (SC)	3,52,976 (Annexure-I)

DARIYAPUR GOLA ROAD
NALA ROAD, PATNA- 800004



Gopal Prasad.

Executive Engineer
Rural Works Department
Jaynagar

30/10/25
M. Yadav
30/10

That the GST Impact calculation is made on the following premise:

- That the above work is –
Construction of Ramasish Pandit Ke Ghar Parimary Vidayayaly Hote hue to Bairiya Birju Mandal Ke Ghar Tak under MMGSY (SC).
- That with effect from 18th July 2022, the GST rate on works contract has been increased from 12% to 18% vide notification no. 03/2022 – Central Tax (Rate) dated 13.07.2022, hence for payment made after 18/07/2022 GST@18% is payable.
- The impact is being given from RA Bill 01 to RA Bill 06.
- The GST Claim as per the contractor is **Rs.3,52,976/-** While as per our calculation GST Impact is **Rs.3,52,976/-** thus generating savings of **Rs.0/-**
- That we have verified the deposit of tax from the GST returns and hence, we recommend the payment.

Therefore, kindly do the needful in this regard.

For and on behalf of
SKKSS & Co.

Muweta Singh
24/07/2025

Authorized Signatory
Enclosed: -



1) GST claim computation

DARIYAPUR GOLA ROAD
NALA ROAD, PATNA- 800004

Goful Prasad.

July 30/19w
Rural Works Department
Works Division, Jaynagar

30.10.25

Lynde 30/10

213

Annexure -I
Gopal Prasad

Agreement No. : 11-SBD/2021-22 NMGSY (SC)

Construction of Ramasish Pandit Ke Ghar Parimary Vidayayaly Hote hue to Bahrhya Birju Mandal Ke Ghar Tak under NMGSY (SC)

Sl. No.	Est. No.	Date of payment	Payment as per Payment Certificate (A)	Embedded Tax (B) [New II]	CST paid as per CSTR 3B(C)	Amount CST to be paid (D = (A+B) x 18%)	Chase (E = (C+D) x 50% + B)
1	1	21/2/2022	2,491,156		350,007		
2	2	6/4/2023	1,207,612		184,212		
3	3	25/4/2023	905,709		138,199		
4	4	2/6/2023	724,566	774,691	110,527		1,191,202
5	5	29/8/2023	181,141		27,612		
6	6	8/11/2023	1,882,294		287,110		
TOTAL			7,293,478		1,127,046		35,276

Continuation of Embedded tax Form II

Particulars	Amount	CST embedded in total work done (%)
Work Done Value excluding taxes etc. (as per RA 66) (Page-111)	6,456,400	
CST @ 12%	774,708	10.479%
CST @ 1%	64,564	
Surcharge/Fine	97,485	
Work Done Value including taxes, costs & S Fees	7,393,217	
Work Done Value including taxes, costs & S Fees (After 0.01% Deduct)	7,392,478	
Payment made as per RA 61 to RA 66	7,392,478	
Embedded tax @ 10.479%	774,691	

Sl. No.	DATE OF MONTHLY PAYMENT RECEIVED, 2021/2022/23	Name of Division	Invoice No.	Invoice Date	COST @ 12%	COST @ 1%	Surcharge/Fine	Total Tax
1			18%	2,111,149	190,001	10,741		180,007
2			18%	1,860,907	167,445	10,741		134,890
3			18%	1,871,647	167,445	10,741		134,890
TOTAL								
COST of Work Done, 2021/2022/23								
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR								
TOTAL								



Gopal Prasad.

Executive Engineer
Rural Works Department
Works Division, Jaynagar

Handwritten signatures and dates: 30/10/25, 30/10/25, 30/10/25

Note-3

CSTR-3B MONTHLY BREAKUP (April - 2023) (Page-78)

Name of Division	Inclusive of Tax	Taxable Value	CST @ 1%	SGST @ 9%	SGST @ 9%	Total Tax
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (RA 62)	1%	1,021,831	92,106	92,106	92,106	184,212
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (RA 63)	1%	762,530	69,080	69,080	69,080	138,160
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (Others)	1%	1,166,403	102,754	102,754	102,754	205,508
TOTAL		3,150,764	263,940	263,940	263,940	527,880

CSTR-7 Details (April - 2023) (Page-79)

Name of Division	Taxable Value	CST @ 1%	SGST @ 9%	SGST @ 9%	Total Tax
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR	6,085,293	60,853	60,853	60,853	121,706
TOTAL	6,085,293	60,853	60,853	60,853	121,706

Note-4								Total Tax
CSTR-3B MONTHLY BREAKUP (June - 2023) (Page-82)								
Name of Division		Inclusive of Tax	Taxable Value	CST @ 1%	SGST @ 9%	SGST @ 9%	Total Tax	
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (RA 64)		18%	614,039		55,264	55,264	110,527	
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (Others)		18%	1,141,709		102,754	102,754	205,508	
TOTAL			1,755,748		158,017	158,017	316,035	
CSTR-7 Details (June - 2023) (Page-79)								
Name of Division		Taxable Value	CST @ 1%	SGST @ 9%	SGST @ 9%	Total Tax		
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR		2,071,781	20,718	20,718	20,718	41,436		
TOTAL		2,071,781	20,718	20,718	20,718	41,436		

Note-5							
CSTR-3B MONTHLY BREAKUP (AUGUST - 2023) (Page- 86)							
Name of Division	Inclusive of Tax	Taxable Value	CST @ 1%	SGST @ 9%	SGST @ 9%	Total Tax	
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (RA 65)	18%	131,509	11,816	11,816	11,816	23,632	37,632
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (Others)	18%	1,987,127	178,839	178,839	178,839	357,678	357,719
TOTAL		2,118,636	190,655	190,675	190,675	381,350	381,350

CSTR-7 Details (AUGUST - 2023) (Page- 86)							
Name of Division	Taxable Value	CST @ 1%	SGST @ 1%	Total Tax			
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR	2,526,187	25,262	25,262	50,524			
TOTAL	2,526,187	25,262	25,262	50,524			

Note-6								Total Tax
CSTR-3B MONTHLY BREAKUP (NOVEMBER - 2023) (Page-90)								287,130
Name of Division		Inclusive of Tax	Taxable Value	CST @ 1%	SGST @ 9%	SGST @ 9%	287,130	
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR (RA 66)		18%	1,595,164	143,565	143,565	143,565	287,130	
TOTAL			1,595,164	143,565	143,565	143,565		
CSTR-7 Details (NOVEMBER - 2023) (Page-91)								
Name of Division		Taxable Value	CST @ 1%	SGST @ 1%		Total Tax		
RURAL WORKS DEPARTMENT WORKS DIVISION JAYNAGAR		1,595,294	18,023	18,023		37,046		
TOTAL		1,595,294	18,023	18,023		37,046		
Total by the contractor								



Gopal Prasad.

Executive Engineer
Rural Works Department
Works Division, Jaynagar
30.10.25
9/2
Yadav
20/10

अधीक्षण अभियन्ता का कार्यालय,
ग्रामीण कार्य विभाग, कार्य अंचल, मधुबनी।

प्रेषक, पत्रांक :- ९४९ अनु०/मधुबनी। दिनांक :- 13/10/2025

ई० मनोज कुमार
अधीक्षण अभियन्ता।

सेवा में,
कार्यपालक अभियन्ता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, जयनगर।

विषय:- संवेदक, श्री गोपाल प्रसाद के द्वारा विभाग में GST की प्रतिपूर्ति (Relmbursement) हेतु समर्पित दावा की स्वीकृति के सम्यन्ध में।

प्रसंग:- आपका पत्रांक-1619 अनु०, दिनांक-02.11.2024, पत्रांक-1617 अनु०, दिनांक-02.11.2024, पत्रांक-1615 अनु०, दिनांक-02.11.2024 एवं पत्रांक-1618 अनु०, दिनांक-02.11.2024

महाशय,

उपर्युक्त विषयक प्रासंगिक पत्र के संदर्भ में कहना है कि आपके प्रमंडल अंतर्गत निम्नलिखित योजनाओं में GST की प्रतिपूर्ति (Relmbursement) हेतु संवेदक, श्री गोपाल प्रसाद के द्वारा विभाग में समर्पित दावा की स्वीकृति ग्रामीण कार्य विभाग द्वारा गठित GST समिति द्वारा को GST Claim के निष्पादन हेतु आहुत बैठक में GST परामर्शी फर्म M/s SKKSS & Co, Patna के जॉब प्रतिवेदन के आधार पर समीक्षोपरांत निम्न विवरणी के कॉलम 4 में अंकित राशि की स्वीकृति प्रदान की गई है।

क्र०सं०	योजना का नाम	स्वीकृति का प्रसंग	स्वीकृत राशि
1	2	3	4
1	MMGSY-SC अंतर्गत Construction of Ramasidh Pandit ke ghar Primary Vidyalaya Hote huye to Bairiya Birju Mandal ke ghar tak Agg. No.- 11 SBD/2021-22	अपर मुख्य कार्यपालक पदाधिकारी-सह-सचिव, ब्राडा, पटना का पत्रांक-4550 अनु०, दिनांक-22.09.2025	Rs. 03,52,976/-
2	MMGSY-SC अंतर्गत Construction of road from PMGSY Road Fudan Rai ke ghar hote huye Ganipatti tak Agg. No.- 16 SBD/2021-22	अपर मुख्य कार्यपालक पदाधिकारी-सह-सचिव, ब्राडा, पटना का पत्रांक-4669 अनु०, दिनांक-23.09.2025	Rs. 02,17,883/-
3	MMGSY-SC अंतर्गत Construction of road from (i) Umesh Mahto ke ghar to Khanua Tola (Chulai Mahto) (ii) Nathuni Yadav ke ghar to Nandkishore Yadav ke ghar tak Agg. No.- 15 SBD/2021-22	अपर मुख्य कार्यपालक पदाधिकारी-सह-सचिव, ब्राडा, पटना का पत्रांक-4570 अनु०, दिनांक-22.09.2025	Rs. 02,61,647/-
4	MMGSY-SC अंतर्गत Construction of PWD Donwari Gulam Kamat Ghar to Donwari Bharat Nepal Sima Agg. No.- 50 SBD/2019-20	अपर मुख्य कार्यपालक पदाधिकारी-सह-सचिव, ब्राडा, पटना का पत्रांक-4493 अनु०, दिनांक-22.09.2025	Rs. 02,64,181/-

* Gopal Prasad.

Executive Engineer
Rural Works Department
Works Division, Jaynagar
30/10/25

अतः GST परामर्शी फर्म M/s SKKSS & Co के जॉच प्रतिवेदन के आधार पर विभागीय GST समिति की अनुशंसा की छायाप्रति संलग्न करते हुए उक्त विवरणी के कॉलम 4 में उक्त राशि के भुगतान हेतु निम्न शर्तों के साथ अनुमति प्रदान की जाती है:-

1. किसी भी परिस्थिति में व्यय को प्रशासनिक स्वीकृति के अनुक्षेत्र सीमा के अन्तर्गत रखा जाए।
2. यदि भविष्य में दावा नियमानुकूल नहीं पाया गया, तो उक्त सम्पूर्ण राशि एक मुस्त संवेदक के अगले विपत्र/अग्रधन की राशि से समायोजित कर ली जाय।
3. कॉलम 03 में उल्लेखित विभागीय प्रासंगिक पत्र में वर्णित सभी कंडिकाओं का अनुपालन अनिवार्य रूप से सुनिश्चित किया जाय।

नोट:-यथोक्त।

विश्वसमाजन,

अधीक्षण अभियन्ता,

ग्रामीण कार्य विभाग, कार्य अंचल, मधुबनी।

13/10/2025

13/10/25

Gobind Bhusar.

Executive Engineer
Rural Works Department
Works Division, Jaynagar

30/10/25