



बिहार BIHAR  
26 AUG 2025

2566 26/08/25 1000/- एत आमु मिपिमा मरुमतपत पुत्र मिपिमा  
मोदीप मरुमतपत 1000/- AZ 415479  
मनीजि कुमारे  
मोदीप विपिमा ल0व0-1/2007-08  
मिपिमा विपिमा मरुमतपत

### AGREEMENT

Agreement No:- 56/CMBD of 2025-26.


This agreement made the 21/11/2025 day of 2025 between The Executive Engineer, Rural Works Department, Works Division, Pupri ["The E/I"] of the one part, and M/s Shree Awadh Mithila Construction Private Limited, Sandha, Baruraj, Motipur, Muzaffapur-843111 ("the contractor") of the other part.

Whereas the E/I is desirous that the Contractor execute Intial Rectification, Minor improvement Surface renewal, Construction of Bridge/drainage/ Protection and Performance based Rural Road contract for the operation & Management Service of Roads (Package No-RRSMP/25-26 Pupri/01, Tender Id-143446, Total No of Road-04) in Nanpur & Pupri Block under Head 4515 MMGSUY (RRSMP) and the E/I has accepted the bld by the contractor for the execution of such works Services and the remedying of any defects there in at a contract price of Rupees Rs. 7,65,03,684.00 (Seven Crore Sixty Five Lakh Three Thousand Six Hundred Eighty Four) only. Which is (-) 0.35 % Below of BOQ.

Date of Completion:- 20/11/2026

  
Shree Awadh Mithila Construction Private Limited

Director

  
Executive Engineer  
RWD, Works Division, Pupri  
21/11/25