

# Office of The Executive Engineer

Rural Works Department, Works Division, Danapur  
BRRDA Building Harding Road Barak No.-3, Patna

Letter No.....1042.....

Danapur/Dated.....16.6.25.....



AGREEMENT No...01.....CMBD/2024-25  
(Combined Model Bidding Document (CMBD))

Name of Work :- RRSMP/2024-25/Danapur/01  
Tender ID.139402, BID ID.-610301

RATES APPROVED VIDE SUPERINTENDING ENGINEER, RWD, WORKS CIRCLE,  
Letter NO.-390 PATNA Date:- 11.03.2025

Time Completion -12 Month

AGREEMENT AMOUNT – Rs. 35,29,03,035.00 /-


(Rupees Thirty Five Crore Twenty Nine Lakh Three Thousand Thirty Five Only)

Note :- 3.98% Three Point Nine Percent Below

Name of Agency – Amhara Construction Pvt.Ltd.  
Add Flat No.-36, Shivam Prasad  
Apartment Bazar Samiti Road,  
Bahadurpur,Patna

Amhara Construction Pvt. Ltd.

  
Managing Director

  
14.6.25  
कार्यपालक अभियंता  
ग्रामीण कार्य विभाग  
प्रमंडल, दानापुर  
14/6/25

Name of Work :- RRSMP/2024-25/Danapur/01

Tender- ID-139402, BID ID.-610301,

**AGREEMENT No....Q1.....CMBD/2024-25**

**(Combined Model Bidding Document (CMBD))**


**NAME OF AGENCY :- Amhara Construction Pvt.Ltd.**


**Add Flat No.-36, Shivam Prasad**

**Apartment Bazar Samiti Road,**

**Bahadurpur,Patna**

Amhara Construction Pvt. Ltd.

  
Managing Director

  
01.06.25  
कार्यपालक अभियंता  
ग्रामीण कार्य विभाग  
कार्य प्रमंडल, दानापुर  
14/6/25



एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000



बिहार BIHAR

क्रम संख्या... 5345 तिथि... 26/05/25 राइट संख्या... BA 763164

क्रेता का नाम एवं पता...

बच्चू प्रसाद सिंह, मुद्राक विभाग  
ला० सं०-2/82, जिला निबंधन कार्यालय, पटना

### AGREEMENT FORM

Agreement No.-...0!...CMBD/2025-26

Rate :- 3.98% Three Point Nine Percent Below

कार्यपालक अभियंता

ग्रामीण कार्य विभाग  
कार्य प्रमंडल, दानापुर

This Agreement, made the...19th...Day of...2025 Between The Executive Engineer, RWD, Works Division, Danapur, Govt, of Bihar Patna, of the One Part and Amhara Construction Pvt.Ltd. Add Flat No.-36, Shivam Prasad Apartment Bazar Samiti Road, Bahadurpur,Patna Tender- ID-139402, BID ID.-610301, (The Contractor") of the Other Part.

Whereas the Employer is desirous that the Contractor Execute Initial Rectification, Minor improvement Surface renewal, Construction of bridge/ drainage/ protection and Performance based Rural Road Contract for the Operation & Management Services of Roads/ Construction of Bridge (hereinafter called" the works & Services") and the Employer has accepted the Bid by the Contractor for the execution of Such The Works & Services and the remedying of any defects therein, at a contract Price of Rs. (Construction Cost- 32,13,54,229/-+ and Maintenance Cost- 3,15,48,806/- = Total Amount Rs. 35,29,03,035.00 (Rupees Thirty Five

Crore Twenty Nine Lakh Three Thousand Thirty Five Only)

Amhara Construction Pvt. Ltd.

*[Signature]*

Managing Director

कार्यपालक अभियंता

ग्रामीण कार्य विभाग  
कार्य प्रमंडल, दानापुर

*[Signature]*



Sl. No.	Block	Package No.	Road Name	Length (in K.M.)
<b><u>Under-Mukhya Mantri Gramin Sadak Unnayan Yojana (MMGSUY)</u></b>				
1	Bihta	RRSMP/2024-25 /Danapur/01	Amraha Near Bihta Mahabalipur PWD Road to Kanchanpur road	2.500
2	Bihta		PMGSY road Katesar to Bind Toli Ganjpar East Tola	1.900
3	Bihta		Vishambharpur Bahpura Road to Doghra	0.820
4	Bihta		Yamunapur RCC Culvert to Raidih	1.450
5	Bihta		Construction of road Under MMGSY Bihta to Kikram Road	0.680
6	Bihta		Bihta to Dumri Road	3.200
7	Bihta		Amrudiea tola Main road to Gursi Tola	1.060
8	Bihta		From Moriyawa Sikariya Road to Sikandarpur paswan Tola Road	0.900
9	Bihta		Lai Prev Road to-Kauriya	1.200
10	Bihta		Lai Bihta road to Murgiya Tola	0.860
11	Bihta		Bihta Lai Path to Yogipur	1.190
12	Bihta		NH-30 to Katesar Road	3.000
13	Bihta		Bihta Shivala PWD Road to Sadishopur to Bihta Railway Via Sadishopur Roas	6.500
14	Bihta		Ramutari More to Mathurapur tola Via Ramutari Village	2.170
15	Bihta		Adilpur main road Neoraganj to Neora Bazar Masjid	0.630
16	Bihta		Bihta Railway Station to Charwaha Vidyalay	3.000
17	Bihta		Basant Chak to Makhdumpur	6.000
18	Bihta		Lai Chowk to Babham Lai Path	2.350
19	Bihta		Main road Vishunpura Including Link Road 1 2 3	5.000
20	Bihta		Khadagpur Mushari tola to Primary School Saranpur	1.600
21	Bihta		PCC road Neora Bazar to Neora Bazar	1.100
<b>Total</b>				<b>47.11</b>


**Time of Completion 12 Months**

**NOW THIS AGREEMENT WITNESSETH as follows:-**

1. In this Agreement, Words and expression shall have the same meanings as are respectively Assigned to them in the g=General conditions hereinafter referred to any they shall be deemed to form and be read and construed as part of this agreement.
2. In Consideration of the payments to be made by the Employer to the Contractor as herein after mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works/Services and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and Completion of the works and the remedying the defects wherein contract price of such other sum as may become payable under the provisions of the contract at the times and in the manner

**Amhara Construction Pvt. Ltd.**

 prescribed by the Contract.  
Managing Director

  
कार्यपालक अभियंता  
ग्रामीण कार्य विभाग  
प्रमंडल, दानापुर

Agreement Viz.

5. (i) Letter of Acceptance  
(ii) Contractor's Bid  
(iii) Section VI :- General Conditions,  
(iv) Section VII :- Particular Conditions  
(v) Section V :- Technical Specifications (General and Supplementary Technical Specifications  
(vi) Appendix A- Drawings  
(vii) Section IV- Works Schedule/BOQ  
(viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications  
(ix) Appendices to the Contract  
(x) Addenda issued during bid period  
(xi) Any other relevant documents listed in the particular Conditions together with any post bid Correspondence.

In Witness where of the parties there to have caused this Agreement to be executed the day and year first before written,

The Common Seal of ----- Was here Unto affixed in the presence of;

Signed, Sealed and Delivered by the said-----in the Presence of;

Binding Signature of Employer **Amhara Construction Pvt. Ltd.**

Binding Signature of Contractor-----

**Amhara Construction Pvt. Ltd.**

Managing Director


Managing Director

14.6.25  
कार्यपालक अभियंता  
ग्रामीण कार्य विभाग  
कार्य प्रमंडल, दानापुर  
14/6/25

Sl. No.	Block	Package No.	Road Name	Length (in K)	Const. Cost	6 Year Maint Cost	Total Cost
<b>Under-Mukhya Mantri Gramin Sadak Unnayan Yojana (MMGSUY)</b>							
1	Bihta	RRSMP/ 2024- 25 /Danapur/1	Amraha Near Bihta Mahabalipur PWD Road to Kanchanpur road	2.500	128.96687	13.23298	142.19985
2	Bihta		PMGSY road Katesar to Bind Toli Ganjpur East Tola	1.900	84.10767	8.15620	92.26387
3	Bihta		Vishambharpur Bahpura Road to Doghra	0.820	30.95120	3.51961	34.47081
4	Bihta		Yamunapur RCC Culvert to Raidih	1.450	77.59631	11.40060	88.99691
5	Bihta		Construction of road Under MMGSY Bihta to Bikram Road	0.680	25.90139	3.11578	29.01717
6	Bihta		Bihta to Dumri Road	3.200	250.76341	28.00247	278.76588
7	Bihta		Amrudica tola Main road to Gursi Tola	1.060	39.27099	4.55110	43.82209
8	Bihta		From Moriyawa Sikariya Road to Sikandarpur paswan Tola Road	0.900	33.96139	1.61286	35.57425
9	Bihta		Lai Prev Road to-Kauriya	1.200	162.42555	5.15062	167.57617
10	Bihta		Lai Bihta road to Murgiya Tola	0.860	65.79468	6.58284	72.37752
11	Bihta		Bihta Lai Path to Yogipur	1.190	92.50866	8.54219	101.05085
12	Bihta		NH-30 to Katesar Road	3.000	238.07069	27.82416	265.89485
13	Bihta		Bihta Shivala PWD Road to Sadishapur to Bihta Railway Via Sadishapur road	6.500	442.57297	50.82060	493.39357
14	Bihta		Ramutari More to Mathurapur tola Via Ramutari Village	2.170	129.95337	15.14010	145.09347
15	Bihta		Adilpur main road Neoraganj to Neora Bazar Masjid	0.630	28.85211	2.89865	31.75076
16	Bihta		Bihta Railway Station to Charwaha Vidyalay	3.000	195.99908	20.16803	216.16711
17	Bihta		Basant Chak to Makhdumpur	6.000	450.65697	48.57740	499.23437
18	Bihta		Lai Chowk to Babham Lai Path	2.350	227.77872	16.65334	244.43206
19	Bihta		Main road Vishunpura Including Link Road 1 2 3	5.000	337.62689	21.45959	359.08648
20	Bihta		Khadagpur Mushari tola to Primary School Saranpur	1.600	120.67326	13.35801	134.03127
21	Bihta		PCC road Neora Bazar to Neora Bazar	1.100	49.11011	4.72093	53.83104
<b>Total</b>				<b>47.11</b>	<b>3213.54229</b>	<b>315.48806</b>	<b>3529.03035</b>

Amhara Construction Pvt. Ltd.

  
Managing Director

  
14.02.24  
कार्यपालक अभियंता  
ग्रामीण कार्य विभाग  
प्रमंडल, दानापुर  
14/02/24



## Issue of Notice to Proceed With the Work

Letter No. 1042

Danapur/Dated 14-6-25

From

Executive Engineer  
Rural Works Department,  
Works Division, Danapur

To,


Amhara Construction Pvt.Ltd.  
Add Flat No.-36, Shivam Prasad  
Apartment Bazar Samiti Road,  
Bahadurpur, Patna

Dear Sirs:

Pursuant to Your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the contract for the construction of ~~Five~~ Years Maintenance of road from RRSMP/2024-25/Danapur/01 Under Tender ID-139402, BID ID.-610301, At a Bid Price of Rs. 35,29,03,035.00 (Rupees Thirty Five Crore Twenty Nine Lakh Three Thousand Thirty Five Only)

You are hereby instructed to proceed with the execution of the said works in accordance with the contract documents.

  
Executive Engineer


 Rural Works Department,  
Works Division, Danapur


Memo No. 1042 Danapur/Date 14-6-25

Copy to :-Er. Shristi Raj, Assistant Engineer, RWD Works Sub Division Bihta and Sri Prem Chand, Junior Engineer/Rahul Ranjan, Junior Engineer/Manish Kumar, Junior Engineer RWD Works Sub Division Bihta for Information and Necessary Action.

Amhara Construction Pvt. Ltd.

  
Managing Director

  
Executive Engineer

 Rural Works Department,  
Works Division, Danapur