

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000



ONE THOUSAND RUPEES

Rs.1000

जि. कामधारी सि. वि. बिहार

गोपालगंज
ला-2/98

6327
11/8/24

आनन्द मिश्रा 1000 रु. का चेक मा. ए.सी. मा. गैर न्यायिक सि. वि. बिहार
काहने प्रविष्ट

AX 508638

AGREEMENT

Work has been allotted by C.E.-5. R.W.D. Bihar Patna vide letter no. 2548 dt. 15.09.2024

Below 0.57% BOQ Rate

5% Deducted from R/A Bill

1. Agreement No.- 18 /MBD-NMP-2018/2024-25
2. Estimated Cost Rs. 4,10,82,639.00
(Four crore ten lakh eighty two thousand six hundred thirty nine only.)
3. Agreement value:-4,08,48,468.00 (Four crore eight lakh forty eight thousand four hundred sixty eight only)
4. Performance security Rs.2104000.00 in shape of FD
5. Date of commencement of work: 29-03-2024
6. Date of completion of work: 28-06-2025

This agreement, made the... day of 2024 Between Executive Engineer, R.W.D. Works Division. Gopalganj-1 of the one part, and Anand Mishra Construction Pvt. Ltd., At. Ramdas Bagahi, Post- Bagahi Bazar, District-Gopalganj Where as the Employer is desirous that Contractor execute construction of Road from MR-N/23-24/Gopalganj-1/08 under 3053 New Maintenance Policy 2018 and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees 4,08,48,468.00 (Rs. Four crore eight lakh forty eight thousand four hundred sixty eight only.) Construction works Rs.3,41,59,770.00 (Three crore forty one lakh fifty nine thousand seven hundred seventy) only. + Five Year maintenance cost Rs.66,88,698.00 (Sixty six lakh eighty eight thousand six hundred ninety eight only.)

For-ANAND MISHRA CONSTRUCTION PVT. LTD.

Awin dmishra

Managing Director

Rwishra
15.10.24

Executive Engineer
R.W.D. Works Division
Gopalganj-1

15.10.24

Cost Sheet of construction and Maintenance of MR to MR-N/23-24 Gopalganj-1/08

Cost as per sanctioned BOQ

Sl No.	Block	Name of Road	Length	Maintenance Amount Quarterly					Total Maint.	Construction Cost.	Total Const
				1st	2nd	3rd	4th	5th			
1	Kateya	Kateya PWD Road to Kalyanpur	1.550	305655.56	305655.56	305655.56	305655.56	305655.56	1528277.80	6001386.60	7529664.40
2	Kateya	Kateya Samaur Main Road to Pakariar	2.360	406407.10	406407.10	406407.10	406407.10	406407.10	2032035.50	12100250.80	14132286.30
3	Kateya	Ramdas Baghi to Baghi Dih	3.500	633345.76	633345.76	633345.76	633345.76	633345.76	3166728.80	16253959.70	19420688.50
									6727042.10	34355597.10	41082639.20

Cost as per Aggrement on 0.57% Below

Sl No.	Block	Name of Road	Length	Maintenance Amount					Total Maint.	Construction Cost.	Total Const
				1st	2nd	3rd	4th	5th			
1	Kateya	Kateya PWD Road to Kalyanpur	1.550	303913.32	303913.32	303913.32	303913.32	303913.32	1519566.62	5967178.70	7486745.31
2	Kateya	Kateya Samaur Main Road to Pakariar	2.360	404090.58	404090.58	404090.58	404090.58	404090.58	2020452.90	12031279.37	14051732.27
3	Kateya	Ramdas Baghi to Baghi Dih	3.500	629735.69	629735.69	629735.69	629735.69	629735.69	3148678.45	16161312.13	19309990.58
Total			7.410	1337739.59	1337739.59	1337739.59	1337739.59	1337739.59	6688697.96	34159770.20	40848468.16
Say			7.410	1337740.00	1337740.00	1337740.00	1337739.00	1337739.00	6688698.00	34159770.00	40848468.00

(Signature)

Divisional Accounts Officer
R.W.D. Works Division
Gopalganj-1

(Signature)
Executive Engineer,
R.W.D. Works Division
Gopalganj-1
15-10-24

For: ANAND KISHOR CONSTRUCTION PVT. LTD.

Arund miru

Managing Director