

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000

बिहार BIHAR

2058

13/06/25 पंकज कुमार (निट कंस्ट्रक्शन फर्परा)

प्रति बि. शासकिय कतिहार

BA 032334

निर्देशन प्रसाद
स्टाम्प मेडर, ता. 0-2/90
निबन्धन कार्यालय, गतिहार

Treasury Officer
Kathar

Executive Engineer
Rural Works Department
Works Division, Barsoi

Agreement

RRSMP

(मुख्यमंत्री ग्रामीण पथ उन्नयन योजना)

Agreement

This Agreement, made the 15.....CMBD day of Year – 2025-26

Between Executive Engineer, Rural Works Department, Works Division, Barsoi, Katihar of the one part, and Pankaj Kumar Singh Construction Company Private Limited, At-Katihar, Gami Tola, Katihar, Bihar Pincode: 854105 (Bid Id.- 610713)

Whereas the Employer is desirous that the Contractor execute Initial Rectification, Minor improvement, Surface renewal, Construction of bridge/drainage/protection and performance based Rural Road contractor the Operation & Management Services of Road/Construction of Bridge Package No.- RRSMP/24-25, BARSOI / 01 (Tender Id.- 139324) (Block – Dandkhora) and the Employer has accepted the Bid by the Contractor for the execution of such The Works & Services and the remedying of any defect therein, at a contract price of Rs.- 9,48,54,679.00 (Nine Crore Forty Eight Lakh Fifty Four Thousands Six Hundred Seventy Nine Rupees) Only.

Pankaj Kumar Singh
Construction Company Private Limited

Sharan
27-06-25

Executive Engineer
Rural Works Department
Works Division, Barsoi

Sl. No.	Package Number	Road Name	Length (KM)
1	RRSMP/24-25,BARSOI / 01	Khira Khirya Chowk To Durgapur.	0.480
2	RRSMP/24-25,BARSOI / 01	Pathara Harijan Tola To Kataua.	0.800
3	RRSMP/24-25,BARSOI / 01	L058-L028 to Beltikar.	2.300
4	RRSMP/24-25,BARSOI / 01	Dumuhani Malik Tola To Gorfar Mushari Tola.	0.257
5	RRSMP/24-25,BARSOI / 01	Tilas More to Maharaji Tola.	0.500
6	RRSMP/24-25,BARSOI / 01	Gorfar Baheliya More to Gumti Ppachim Tola.	0.770
7	RRSMP/24-25,BARSOI / 01	Khirkhira Chowk To Naya Musahari Tola.	0.560
8	RRSMP/24-25,BARSOI / 01	Bajrang Bali Sthan Belrahi To Pipdadiya Tola.	0.480
9	RRSMP/24-25,BARSOI / 01	Katihara Jila Antargat Kadwa AC Antargat Dandkhora Prkhand Ke Baora, Dumaria, Parriya Wali Path to Balua Tola Hote Dandkhora Pradhmantri Sadak Me Milane Wali Path.	6.420
10	RRSMP/24-25,BARSOI / 01	T04 to Rampur.	1.073
11	RRSMP/24-25,BARSOI / 01	Tilas Kandaripaili REO Road to Simaljori.	0.500
12	RRSMP/24-25,BARSOI / 01	T04 to Belrahi.	0.750
13	RRSMP/24-25,BARSOI / 01	PMGSY Dwasay To Pathak Tola.	0.465
		Total :-	15.355

NOW THIS AGREEMENT WITNESSETH and the Parties here to agree as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General Condition hereafter referred to , and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the E/I to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the E/I to execute and complete the works and remedy and defects therein in conformity in all aspects with the provisions of the Contract.
3. The E/I hereby covenants to pay the Contractor in consideration or the execution and completion of the works and the remedying the defects wherein the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreements, viz:
 - i) Letter of Acceptance;
 - ii) Contractor's Bid;
 - iii) Section VI – General Conditions,
 - iv) Section VII – Particular Conditions
 - v) Section V _ Technical Specifications (General And Supplementary Technical Specifications)

Pankaj Kumar
Construction Co. Pvt. Ltd.

Raj K. Sin

Director

Shona
27-02-25

Shona
27-02-25

Executive Engineer

Rural Works Department

- vi) Appendix A – Drawings
- vii) Section IV – Works Schedule/BOQ
- viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications.
- ix) Appendices to the Contract.
- x) Addenda Issued during bid period.
- xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The Common Seal of

Was hereunto affixed in the presence of :

Signed, Sealed and Delivered by the said.....

.....
In the presence of :

Binding Signature of Employer.....

Binding Signature of Contractor..... *P. Singh*

Pankaj Kumar Singh
Construction Co. Pvt. Ltd.

Pankaj Singh
Director

Shree
27.02.15

[Signature]
Executive Engineer
Rural Works Department
Works Division, Barsoi
27.02.15



ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)

RRSMP (मुख्यमंत्री ग्रामीण पथ उन्नयन योजना)

1	Name of Contractor and Address	-	Pankaj Kumar Singh Construction Company Private Limited At-Katihar, Gami Tola, Katihar, Bihar Pincode: 854105 (Bid Id.- 610713)
2	Registration No./ Department	-	1240498/Class-1 27-Nov-2024 to 26-Nov-2029
3	Mobile No.	-	7992348229
4	E-mail Id	-	pkscepl@gmail.com
5	PAN	-	AAECP9666N
6	GST	-	10AAECP9666N1ZX
7	News Paper in which Tender Published	-	News Paper - Danik Jagran Date of Publication - PR No. - Date of Receipt - 26.03.2025
8	Notice Inviting Tender	-	RRSMP-07/2024-25
9	Package No.	-	RRSMP/24-25, BARSOI / 01 Tender Id.- 139324 (Block-Dandkhora)
10	AMOUNT (in Lakh) & DATE OF ADMINISTRATIVE APPROVAL	-	1359.59000 Lakh / Lt. No.- 379 Dt.- 14.02.2025
11	AMOUNT & DATE OF TECHNICAL SANCTION	-	1189.86600 Lakh dt 01.3.25
12	Amount Put to Bid (in Lakh)	-	1152.40771 Lakh
13	Below	-	17.69 %
14	Tender Awarded Work	-	948.54679 Lakh
15	Agreement No./Year	-	15..... CMBD/2025-26
16	Date of Work Order	-	dt 30.5.25
17	Date of Completion	-	12 Months & 72 Months for operation and management including second time surface work 12 Months & 72 Months for 1.e operation & management including second time surface 29.5.26 & 29.5.32 renewal.

Pankaj Kumar Singh
Construction Co. Pvt. Ltd.

Director

Executive Engineer

Rural Works Department
Katihar, Bihar



ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
RRSMP (मुख्यमंत्री ग्रामीण पथ उन्नयन योजना)

टेण्डर आई0डी0 - 139324 संबंधी विवरणी				
पैकेज संख्या - RRSMP/24-25,BARSOI / 01				
सवेदक का नाम :- Pankaj Kumar Singh Construction Company Pvt. Ltd.				
क्र0 सं0	पथ का नाम	मूल कार्य की राशि	संचालन एवं प्रबंधन की राशि	द्वितीय बार किये जाने वाले कालीकृत की राशि
1	2	3	4	5
1	Khair Khirya Chowk To Durgapur.	17.276	4.229	5.689
2	Pathara Harijan Tola To Kataua.	56.654	2.467	0.00
3	L058-L028 to Beltikar.	108.98256	19.127	29.76544
4	Dumuhani Malik Tola To Gorfir Mushari Tola.	12.005	0.672	0.00
5	Tilas More to Maharaji Tola.	30.700	1.541	0.00
6	Gorfir Baheliya More to Gumti Ppachim Tola.	36.396	2.009	0.00
7	Khirkhira Chowk To Naya Musahari Tola.	34.12226	4.780	6.17674
8	Bajrang Bali Sthan Belrahi To Pipdadiya Tola.	28.888	1.251	0.00
9	Katihar Jila Antargat Kadwa AC Antargat Dandkhora Prkhand Ke Baora, Dumaria, Parriya Wali Path to Balua Tola Hote Dandkhora Pradhmantri Sadak Me Milane Wali Path.	388.16322	75.776	111.73378
10	T04 to Rampur.	41.65497	9.409	11.80103
11	Tilas Kandarpaili REO Road to Simaljori.	25.8617	7.120	8.7163
12	T04 to Belrahi.	25.348	8.538	13.067
13	PMGSY Dwasay To Pathak Tola.	21.278	1.216	0.00
	Total :-	827.32971	138.135	186.94929
	Rate Quoted @ -17.69% Below	680.97508	113.69892	153.87796

948.55196

Limit 10 R 948.51679

Pankaj Kumar Singh

Signature

Signature
27.06.25

Executive Engineer
Rural Works Department
Work Division, Barsoi