

Office of the Executive Engineer
RWD (W) Division, Nawada

Letter No. 1259

/Nawada, Dated : 17-06-2025

Letter of Acceptance

To,

M/S Kumar Construction,
New Area, Yamunna Path,
Nawada.

Dear Sir,

This is notify you that your Bid dated 26.03.2025 Eng-in-Chief, RWD Bihar, Patna vide Letter No. 2251 (we) Dated 13.06.2025 and CE-2 (Gaya), RWD, Bihar Patna vide Letter No. 691 dated 14.05.2025 for execution of the RRSMP/25-26/Nawada-03 Tender ID 140269 (Bid ID – 613320) [Name of the Contract and identification number, as given in the Instructions to Bidders] for the Contract Price of Rupees. 5,27,88,149/- (Five Crore Twenty seven Lac eighty eight thousand one hundred fourty nine) Only, as corrected and modified in accordance with the Instruction to Bidders is hereby accepted by our Agency.

We note that as per Bid. You do not intend to subcontract any component of work.

You are hereby requested to furnish Performance Security, (and additional security for unbalanced bids in terms of ITB Clause 27.4 for an amount of (Rs. 40,22,000/- + 26,39,500/- = **Rs 66,61,500/- (Sixty six Lac sixty one thousand five hundred) Only** within 21 days in accordance with the Conditions of Contract using for that purpose form in Section VIII annex D and sign the contract. Failing which action as stated in Para 34.2 of ITB will be taken.

Yours Faithfully,

V. W. W.
Executive Engineer

RWD (W) Division

Nawada.

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25

17/6/25