

OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, BAISI

AGREEMENT

AGREEMENT NO. :- 02/CMBD/RRSMP/2025-26

PACKAGE NO. :- RRSMP/24-25BAISI/04

CH. HEAD :- RRSMP (GEN)

NAME OF AGENCY :- SANJAY KUMAR SINGH, AT- BAKHORAPUR,
P.S.- BARAHARA, DIST.- BHOIPUR, BIHAR

B.O.Q. AMOUNT :- 25.50.82.375.00

RATE QUOTED :- 1.70% BELOW

CONST. COST :- 19.24.84.682.00

5 YEARS PREODIC RENEWAL
COST :- 3.24.29.480.00

6 YEARS MAINT. COST :- 2.58.31.813.00

TOTAL AGREEMENT VALUE :- 25.07.45.975.00 (TWENTY FIVE CRORE SEVEN LACS
FORTY FIVE THOUSAND NINE HUNDRED SEVENTY
FIVE) ONLY.

DATE OF START :- 21-06-2025

DATE OF COMPLETION :- 12 MONTHS (20-06-2026)

PERFORMANCE/
SECURITY AMOUNT :- 72.22.380.00 + 62.90.421.00 = 1.38.12.801.00 (ONE CRORE
THIRTY EIGHT LACS TWELVE THOUSAND EIGHT HUNDRED
ONE) ONLY.

PAN NO. :- ACMPS5041D

GST NO. :- 10ACMPS5041D2ZY

MOBILE NO. :- 9430508100, 9113195181

EMAIL ID :- sunilrocks212@gmail.com

NOTE :- Deduction for bill - As Per Rules in Force.

21/06/2025
Executive Engineer
Rural Works Department
Works Division, Baisi



बिहार, BIHAR

19 MAY 2025

BA 35624

प्रेम शंकर प्रसाद मुन्नाक दि:
समाहरणा नय हाता, आ
ला० नं० 138/83-84

AGREEMENT

1.70% BELOW

BAISI

This agreement made the 21st Day of June 20 25
between The **EXECUTIVE ENGINEER, RURAL WORKS DEPARTMENT, WORKS DIVISION, BAISI** ("The E/I") of the one part and **SANJAY KUMAR SINGH, AT- BAKHORAPUR, P.S.- BARAHARA, DIST.- BHŌJPUR, BIHAR** [Name & address of Contractor] ("The contractor") of the other part. Whereas the E/I is desirous that the contractor execute Initial Rectification, Minor improvement, Surface renewal, Construction of bridge drainage/protection and performance based Rural Road contractor for the Operation & Management Services of Road/Construction of Bridge **PACKAGE NO. RRSMP/24-25BAISI/04 IN BAISA BLOCK** (hereinafter called "The works & Services") and the E/I has accepted the Bid by the Contractor for the execution of such The Works & Services and the remedying of any defects therein, at a contract price of Rs. - **CONSTRUCTION AMOUNT = 19,24,84,682.00 + 5TH YEAR PREODIC RENEWAL COST = 3,24,29,480.00 + 6 YEARS MAINTENANCE AMOUNT = 2,58,31,813.00 = 25,07,45,975.00 (TWENTY FIVE CRORE SEVEN LACS FORTY FIVE THOUSAND NINE HUNDRED SEVENTY FIVE) ONLY.**

शिवम कुमार सिंह
21/06/25

31/06/2025
Executive Engineer
Rural Works Department
Works Division, Baisi

Sl. No.	Road Name	Length [Km]	Const. Amt.	5th Year Preodic Renewal Cost	6 Years Maint. Amt.
1	L061-Hardas To Balia Via Poolbas (VR61)	2.110	11799070.00	2158273.00	1660301.00
2	T04 PMGSY Salim Lakdiwal Ke Ghar To Gehuwa	2.720	16437914.00	2409652.00	1975813.00
3	L058-T04 To Minapur(VR58)	1.160	6043079.00	949368.00	784673.00
4	NH-31 Bhaura Pul To Bhaakhriya	1.730	11160228.00	2385869.00	1743589.00
5	L059-T04 To Kathoul (VR59)	1.140	5417671.00	1094108.00	871359.00
6	T03 To Telengana (Vikhampur)	3.625	21787612.00	3805426.00	2817924.00
7	Repair of Road From Chatangi haat to Bagdobh	2.200	13742407.00	2070394.00	1695617.00
8	L034-T04 To Goghria (VR34)	1.270	8713607.00	1297264.00	1043467.00
9	L055-T03 TO Maysipur (VR55)	1.165	7579180.00	1490480.00	1156110.00
10	L073-Khutiya To Kadwa (vr73)	1.690	10765903.00	1513151.00	1255628.00
11	L050-T01 To Bansdol(VR50)	1.120	5227934.00	1267511.00	996296.00
12	N.H-31 Chariya To Marwa Road	2.710	27727375.00	3016712.00	2276226.00
13	L029-Marhwa To Gotfar (VR29)	1.570	6799389.00	305713.00	455578.00
14	Basantpur To Bagdew Harijan Toli	1.650	6182519.00	291936.00	408357.00
15	T02 PMGSY To Nawabganj Purab Tola Baluganj	1.900	8416741.00	3151969.00	2265588.00
16	Purana Ganj Uttar Tola to Puranaganj Uttar Tola Jahagir Mukhiya Ke Ghar tak	0.330	1453545.00	58386.00	83444.00
17	Purana Ganj Daschhin Tola to Puranaganj Paschim Tola Faruk Chai Dukan	0.850	3206380.00	965883.00	741294.00
18	Jhawa Toli To Bairgachhi Purana Ganj Panchayat	0.990	3693147.00	769909.00	641135.00
19	T03 PMGSY Mallah Toli Road To Dengraha Khori Harijan Basti	1.520	2509509.00	901772.00	741673.00
20	Madhya Vidyalaya Idgah Tola To Basantpur	0.330	1347349.00	58386.00	81673.00
21	Purav tola To Nawabganj Pokhariya	0.280	1556089.00	49541.00	69294.00
22	T04 PMGSY To Bachhardah	0.790	2302351.00	1310095.00	958491.00
23	T03 PMGSY To Arta Toli	1.050	1740153.00	852903.00	711730.00
24	T04 PMGSY To Sajid Ke Ghar Khoksa	1.020	3787023.00	180468.00	252441.00
25	T.1 N.H-31 To Cheraiya	0.420	3088507.00	74311.00	144112.00
TOTAL =		35.340	19,24,84,682.00	3,24,29,480.00	2,58,31,813.00

S/d -
Executive Engineer
Rural Works Department
Works Division, Baisi

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the General conditions hereafter referred to, and they shall deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the E/I to the contractor as hereinafter mentioned, the Contractor hereby covenants with the E/I to execute and complete the works and remedy any defects therein conformity in all aspects with the Provisions of the contract.
3. The E/I hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, Viz
 - (i) Letter of Acceptance
 - (ii) Contractor's Bid
 - (iii) Section VI - General Conditions
 - (iv) Section VII - Particular Conditions
 - (v) Section V - Technical Specification (General and Supplementary Technical Specification)
 - (vi) Appendix A - Drawings
 - (vii) Section IV - Works Schedule/BOQ
 - (viii) Quality Plan for Output and Performance Based Road Contract as per Clause A 14.1 of the Technical Specification
 - (ix) Appendices to the Contract
 - (x) Addenda issued during bid period
 - (xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness where of the parties have caused this Agreement to be executed the day and year first before written.

The Common Seal of _____ **Executive Engineer**
Rural Works Department
Work Division, Baisi

Was here unto affixed in the presence of _____ i) Sri

ii) Sri

Signed Sealed and delivered by the said to In the presence SANJAY KUMAR SINGH, AT-
BAKHORAPUR, P.S.- BARAHARA, DIST.- BHOJPUR, BIHAR

I) Sri

II) Sri

CONTRACTOR

Binding Signature of E/I



Executive Engineer
Rural Works Department
Work Division, Baisi

Binding Signature of Contractor

CONTRACTOR