



ANNA B. 25-26/6/25 MONDAY 16.6.2025 AY 846755

The Agreement made the 25-26/6/25 MONDAY 16.6.2025 बासुकी नीति शर्मा
मु. वि. समस्तीपुर
सा. नं-8/198

Ramesh Kumar
Senior Engineer
District Engineer, Samastipur

Between The Executive Engineer, RWD, Works Division, Samastipur ("The E/I") of the one Part and Alectra Construction Ltd., [Name & Address of Contractor] Add:- New Colony, Dharampur, Distt-Samastipur ("The Contractor") of the other Part.

Whereas the E/I is desirous that the contractor execute Initial Rectification, Minor improvement, surface renewal, Construction of bridge/drainage protection and performance based Rural Road contract for the Operation & Management Services of Roads/Construction of Bridge (hereinafter called "The Works & Services") and the E/I has accepted the Bid by the Contractor for the execution of such The Works & Services and the remedying of any defects therein, at a contract price of Rs. 3061.27769 (Thirty crore sixty one lakh twenty seven thousand seven hundred sixty nine) Only.

Sl. No.	Package No.	Agreement Amount (in Lakh)	Lenght (in Km)
1.	RRSMP/24-25 Samastipur/01	3061.27769	11.558

Rate approved. 0.76% below

NOW THIS AGREEMENT WITNESSETH and the parties here to agree as follows :

1. Is this Agreement, words and expression shall have the same meaning as are respectively assigned to them in the General condition hereafter referred to, and they shall be deemed to from and read and construed as part of this Agreement.

2. In consideration of the payments to be made by the E/I to the Contractor as herein after mentioned, the Contractor hereby covenants with the E/I to execute and complete the Works & Services and remedy any defects therein in conformity in all aspects with the provisions of the contract.



Executive Engineer
Rural Work Department
Works Division, Samastipur
16.6.25

the Contractor in consideration of the execution and remedying the defects wherein the contract price or such other under the provisions of the contract at the times and in the manner

viz:

- Letter of Acceptance
Contractor's Bid
iii) Section VI- General Conditions.
iv) Section VII-Particular Conditions
v) Section V - Technical Specifications (General and Supplementary Technical Specifications
vi) Appendix A - Drawing
vii) Section IV - Works Schedule/BOQ
viii) Quality Plan for Output and Performance Band Bond Contract as per Clause A14.1 of the Technical Specifications
ix) Appendices to the Contract
x) Addenda issued during bid period
xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The Common Seal of

was here unto affixed in the presence of :

Signed, sealed and delivered by the said

in the presence of :

Binding Signature of E/I

[Signature]
16/6/25
Executive Engineer
Rural Work Department
Works Division, Samastipur
16.6.25

Binding Signature of Contractor



[Signature]
16.6.25
Executive Engineer
Rural Work Department
Works Division, Samastipur
16.6.25

[Signature]
16.6.25

RRSMP/24-25 Samastipur/01

Construction of NH-28 Chhoti Bejhadih to Kanhaiya Chowk via Shitalpatti, Mahadev Chowk tak Bypass Road (Part-A), MDR T01 se Hakimabad Tak Bypass Road (Part-B)

BLOCK-SAMASTIPUR

	Name of Road	Length (in Km/Mtr.)	AA Amount (in Lakh)	TS Amount (in Lakh)			Agreement Amount (in Lakh)		
				Const.	Maint	Renewal	Const.	Maint	Renewal
1	Construction of NH-28 Chhoti Bejhadih to Kanhaiya Chowk via Shitalpatti, Mahadev Chowk tak Bypass Road (Part A)	11.558	3180.058	2020.47768	61.01025	120.27688	2005.12393	60.54845	119.36278
	MDR T01 se Hakimabad Tak Bypass Road (Part-B)			439.84364	18.40106	43.57593	436.50271	18.26309	43.24475
	Construction of RCC Bridge on Road NH-28 Chhoti Bejhadih to Kanhaiya Chowk via Shitalpatti Chowk tak Bypass Sadak Nirman at ch-5650			373.57729	7.54747	0.00000	370.73999	7.49199	0.00000
Total :-		11.558	3180.058	2833.899	86.95878	163.85281	2812.36663	86.30353	162.60753
G. Total				3084.71020			3061.27769		



Executive Engineer
Rural Work Department
Works Division, Samastipur
16.6.25

Road - RRSMP/24-25 Samastipur/01 (Fid - 138961)
 Name of Agency - Alectra Construction Ltd. (Bid ID - 609088)
 Ag. NO - 03(MBD)/25-26 D/S - 16.04.2025
 Ag. Value - Rs 3061.27769 lac D/C - 15.04.2026
 Reg. NO - R.W.D. Bihar Reg. NO - 1240406, Class-I,
 Valid upto 17.09.2029
 PAN - AAECA8497Q E.M. 15310000.
 GSTN - 10AAECA8497Q123 772000.
 EPF - BRMVZ2058927000 16082000.
 Character - Valid upto 30.7.2025
 E-Mail - alectra123@gmail.com
 Rate - 0.76% Below

ANNIA B

AGREEMENT NO - 03(MBD)/25-26

The Agreement made the MONDAY day of 16.6.2025

Between The Executive Engineer, RWD, Works Division, Samastipur ("The E/I") of the one Part, and Alectra Construction Ltd., [Name & Address of Contractor] Add:- New Colony, Dharampur, Distt-Samastipur ("The Contractor") of the other Part.

Whereas the E/I is desirous that the contractor execute Initial Rectification, Minor improvement, surface renewal, Construction of bridge/drainage protection and performance based Rural Road contract for the Operation & Management Services of Roads/Construction of Bridge (hereinafter called "The Works & Services") and the E/I has accepted the Bid by the Contractor for the execution of such The Works & Services and the remedying of any defects therein, at a contract price of Rs. 3061.27769 (Thirty crore sixty one lakh twenty seven thousand seven hundred sixty nine) Only.

Sl. No.	Package No.	Agreement Amount (in Lakh)	Lenght (in Km)
1.	RRSMP/24-25 Samastipur/01	3061.27769	11.558

NOW THIS AGREEMENT WITNESSETH and the parties here to agree as follows :
 Is this Agreement, words and expression shall have the same meaning as are respectively signed to them in the General condition hereafter referred to, and they shall be deemed to from and construed as part of this Agreement.

In consideration of the payments to be made by the E/I to the Contractor as herein after mentioned, the Contractor hereby covenants with the E/I to execute and complete the Works & Services and remedy any defects therein in conformity in all aspects with the provisions of the tract.



16.6.2025
 Executive Engineer
 Rural Work Department
 Works Division, Samastipur
 16.6.25