

AA vide Letter No 381 date 14/02/25

Total Construction Cost: →
Minor Improvement
Initial Rectification
5th Year Periodic Renewal
Total Maintenance Cost →
(1st, 2nd, 3rd, 4th, 6th & 7th):
Other Cost:
Emergent Cost →
Contingency Cost →
Administrative Cost →
Total →

150.805 laes

20.855 laes

25.751 laes

5.580 laes

203.001 laes

Total Construction Cost: →
Minor Improvement
Initial Rectification
5th Year Periodic Renewal
Total Maintenance Cost →
(1st, 2nd, 3rd, 4th, 6th & 7th):
Other Cost:
Emergent Cost →
Contingency Cost →
Administrative Cost →
Total →

153.018 laes

17.374 laes

1.704 laes

3.834 laes

175.93 laes

T.S. No. 2

dt-

Ref. SE Letter No-178 mms dt- 2.03.25

Technically Sanctioned for Rs. 175.93 laes

(Rupees one crore seventy five lakh

..... Minty three thousand mms)

Technically sanction does not mean an sanction
of rate Instruction given in technical sanction
should be followed strictly.

7-3-25
AE

03/03/25
EE

SE

03/03/25
CE-3