

AA detail
पत्रांक - मु.क.आ. (क.क.आ.) 4515-01-51/2025 352/पटना दि. 13-11/02/25
AA length - 1.40 km

Total Construction Cost → 82.374 Lakh

Minor Improvement
Initial Rectification
5th Year Periodic Renewal

Total Maintenance Cost → 18.473 Lakh

(1st, 2nd, 3rd, 4th, 6th & 7th):

Other Cost:

Emergent Cost → 15.117 Lakh

Contingency Cost → 3.277 Lakh

Administrative Cost

Total → 119.241 Lakh

TS detail
TS length - 1.40 km

Total Construction Cost → 88.364 Lakh

Minor Improvement
Initial Rectification
5th Year Periodic Renewal

Total Maintenance Cost → 9.963 Lakh

(1st, 2nd, 3rd, 4th, 6th & 7th):

Other Cost:

Emergent Cost → 14.749 Lakh

Contingency Cost → 0.983 Lakh

Administrative Cost → 2.212 Lakh

Total → 116.271 Lakh
101.522 Lakh

T.S. No.- 116

dt- 05/03/25

Ref. SE Letter No- 220

dt- 04/03/25

Technically Sanctioned for Rs. 116.271 Lakh 101.522 Lakh

(One crore one Lakh Fifty Two Thousand Two
(Rupees one crore sixteen Lakh twenty

Seven Thousand one hundred only.)

Technically sanction does not mean sanction
of rate instruction given in technical note
should be followed strictly.

Recd
5-3-25

Recd
5-3-25

Recd
5/3

सहायक अभियंता
मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

कार्यपालक अभियंता
मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा