

Details of AA

AA vide letter no गु.सो (सो 30) 4515-01-80/2025 - 357
पटना Dated 14/2/25

Cost of Initial Rectification of Surface Removal	₹ 157.176 lac
6 yrs operation & Management cost	₹ 36.807 lac
Emergent & Price Adjustment cost	₹ 29.097
Contingency & Administrative fund	₹ 6.305
	Total, ₹ 229.385 lac

Details of TS

Construction cost	₹ 153.669 lac
6 yrs operation & Management	₹ 35.492
Contingency cost @ 1%	₹ 1.892
Administrative fund @ 2.25%	₹ 4.256
	₹ 195.309 lac

~~T.A. No. dt.~~
~~Ref. SE letter No. dt.~~
~~Technically Approved for Rs.~~
~~(Rupees.) Only~~
~~for construction work & 5 Years Maintenance~~

~~A.E. E.E. Tec. Secy. C I~~

T.S. No. dt.
 Ref. SE letter No. 203 dt. 03.03.25
 Technically Sanction Accorded for Rs. 195.30900/-
 (Rupees. one crore ninety five lac thirty
thousand. nine hundred) Only
 Technical Sanction does not mean sanction
 of rate. Instruction given in technical note
 should be followed strictly.

05.03.25
 A.E. E.E. Tec. Secy. C.E.-4

INSPECTION REPORT
 NO. 10/2025