

AA Detail

AA Letter No 830370 (3/0 30) 45/5-01-51/352 dt - 14/2/25

AA Length - 0" 820 km

Total Construction Cost :-	49.235
Minor Improvement	
Initial Rectification	
5th Year Periodic Renewal	
Total Maintenance Cost :-	11.851
(1st, 2nd, 3rd, 4th, 6th & 7th) :-	
Other Cost :-	
Emergency Cost :-	9.163
Contingency Cost :-	
Administrative Cost :-	1.985
<u>Total-</u>	<u>72.234</u>

T/S Detail

T/S Length - 0.820 km

Total Construction Cost :-	52.937
Minor Improvement	
Initial Rectification	
5th Year Periodic Renewal	
Total Maintenance Cost :-	4.545
(1st, 2nd, 3rd, 4th, 6th & 7th) :-	
Other Cost :-	
Emergency Cost :-	
Contingency Cost :-	0.575
Administrative Cost	1.293
<u>Total-</u>	<u>59.350</u>

Technically Sanctioned for Rs. 59.350
(Rupees Fifty Nine Lakh
Thirty Five Thousand only) only.
Technically sanction does not mean sanction
of rate Instruction given in technical note
should be followed strictly.

Sd-

Superintending Engineer
Rural Work Department
Works Circle Sitapur

Superintending Engineer
Rural Work Department
Works Circle Sitapur