

AA detail

पत्रांक - मुं० का० (अ० २०) 4515-01-51/2025 352/पटना सि०-34/02/25

AA length - 1.40 km

Total Construction Cost → 82.374 Lakh
Minor Improvement
Initial Rectification
5th Year Periodic Renewal
Total Maintenance Cost → 18.473 Lakh
(1st, 2nd, 3rd, 4th, 6th & 7th):
Other Cost:
Emergent Cost → 15.117 Lakh
Contingency Cost → 3.277 Lakh
Administrative Cost → 3.277 Lakh

T.S. detail
T.S. length - 1.40 km
Total → 119.241 Lakh

Total Construction Cost → 88.364 Lakh
Minor Improvement
Initial Rectification
5th Year Periodic Renewal
Total Maintenance Cost → 9.963 Lakh
(1st, 2nd, 3rd, 4th, 6th & 7th):
Other Cost:
Emergent Cost → 14.749 Lakh
Contingency Cost → 0.983 Lakh
Administrative Cost → 2.212 Lakh
Total → 116.271 Lakh
101.522 Lakh

T.S. No.- 116

dt- 05/03/25

Ref. SE Letter No- 220

dt- 04/03/25

Technically Sanctioned for Rs. 116.271 Lakh 101.522 Lakh
(Rupees ~~one crore one lakh fifty two thousand two~~
~~one crore sixteen lakh twenty~~
~~seven thousand one hundred~~ only.)

Technically sanction does not mean sanction
of rate instruction given in technical note
should be followed strictly.

Recd 5.3.25

Nr 5.3.25

Recd 5/3

सहायक अभियंता
मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

कार्यपालक अभियंता
मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा