

AA detail /
पत्रिका - मंडल (30/30) 4515-01-51/2025 दिनांक - 14-02-2025
AA Length - 2.00 Km

Total Construction Cost → 193.558
Minor Improvement
Initial Rectification
5th Year Periodic Renewal
Total Maintenance Cost → 31.341
(1st, 2nd, 3rd, 4th, 6th & 7th):
Other Cost:
Emergent Cost → 33.735
Contingency Cost →
Administrative Cost → 7.309

T/S detail Total → 265.943 Lakh
T/S Length - 2.00 Km

Total Construction Cost → 196.628
Minor Improvement
Initial Rectification
5th Year Periodic Renewal
Total Maintenance Cost → 21.697
(1st, 2nd, 3rd, 4th, 6th & 7th):
Other Cost:
Emergent Cost →
Contingency Cost → 2.183
Administrative Cost → 4.912

T/S detail Total → 225.42 Lakh
T/S Length - 2.00 Km

T.S. No. - 111

dt- 05/03/25

Ref. SE Letter No-220 dt- 04/3/2025

Technically Sanctioned for Rs. 225.42 Lakh

(Rupees Two Crore Twenty Five Lakh Forty Two
Thousand only).

Technically sanction does not mean sanction
of rate Instruction given in technical note
should be followed strictly.

5.3.25

सहायक अभियंता
मुख्य अभियंता-6
कार्य विभाग
हरदोरा

5.3.25

कार्यपालक अभियंता
मुख्य अभियंता-6
कार्य विभाग
हरदोरा

5.3.25

कार्यपालक अभियंता-6
मुख्य अभियंता-6
कार्य विभाग
हरदोरा