

AA detail/
पत्रा-प्रमाण (प्रमाण) 4515-01-51/2025/प्रमाण-14-02-2025
AA Length - 2.500km

Total Construction Cost	200.457
Minor Improvement Initial Rectification 5th Year Periodic Renewal	
Total Maintenance Cost (1st, 2nd, 3rd, 4th, 6th & 7th)	34.601
Other Cost	
Emergent Cost	35.259
Contingency Cost	
Administrative Cost	7.640
Total	277.957 Lakh

T/S detail

T/S Length - 2.500km

Total Construction Cost	206.693
Minor Improvement Initial Rectification 5th Year Periodic Renewal	
Total Maintenance Cost (1st, 2nd, 3rd, 4th, 6th & 7th)	20.786
Other Cost	
Emergent Cost	34.122
Contingency Cost	
Administrative Cost	2.275
Total	5.118
	268.994 Lakh
	234.872 Lakh

T.S. No.- 110

dt. 02/03/25

Ref. SE Letter No-220 अ.प्र. dt. 04/31/2025

234.872 Lakh

Technically Sanctioned for Rs. ~~268.994 Lakh~~
Two Crore Thirty Four Lakh Eighty Seven Thousand
(Rupees Two Crore Thirty Four Lakh Eighty Seven Thousand
~~Four hundred and only~~) only.

Technically sanction does not mean sanction
of rate instruction given in technical note
should be followed strictly.

A/S/25

H/2
5.3.25

K/S/13

ग्रामपंचायत अभियंता
मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

कार्यपालक अभियंता
मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

ग्रामपंचायत-8
ग्रामीण कार्य विभाग
दरभंगा